| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE . 462 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 496, 054. 00 ROUTE : SR 5
CALL ORDER : 462 CONTRACT I D : B -25858-B COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 11/14/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4935011
SET- ASI DE :

VENDCR RANKI NG :

ASPHALT FOR TACK COAT

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MOO, | NC. $ 1,505, 183.23 100. 0000%
| (1) 35-1374866 [ [
| PRIMCO, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06845 LUMP| 6107. 98000 6107. 98| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 9.000 MOS | 1841. 70000 16575. 30| |
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  75259. 16000 75259. 16 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 430.000 n2 | 20. 55000 8836. 50| |
PAVEMENT, REMOVE | | [
0005 202- 02241 122.000 m | 10. 00000 1220. 00| |
GUARDRAI L, REMOVE | | |
0006 202-51133 291.000 m | 8. 25000 2400. 75| |
RAI LI NG, REMOVE | | |
0007 202-51328 LUMP|  336551. 88000 336551. 88 |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 51822 972.200 12 | 6. 40000 6222. 08| |
BRI DGE DECK OVERLAY, REMOVE , MONOLITH | | |
SURFACE | | |
0009 202- 60820 282.200 n2 | 9. 20000 2596. 24| |
SURFACE M LLI NG, ASPHALT | | |
0010 202- 60822 972.200 n2 | 3. 40000 3305. 48| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0011 203- 02000 204.000 18 | 13. 80000 2815. 20| |
EXCAVATI ON,  COMVON | | |
0012 213- 52830 200.900 18 | 67. 00000 13460. 30| |
FLOMABLE MORTAR | | |
0013 301- 07448 532.800 My | 25. 00000 13320. 00| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0014 406- 05521 1445.000 n2 | 0. 15000 216. 75| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 462 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 496, 054. 00 ROUTE : SR 5
CALL ORDER : 462 CONTRACT ID : B -25858-B COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1374866 | |
| PRIMCO, | NC. [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0015 502- 06329 329.400 n2 | 80. 00000 26352. 00| |
PCCP, 300 mm [ [ [
0016 503- 05240 295.000 m | 23. 00000 6785. 00| |
D-1 CONTRACTI ON JO NT | | |
0017 503- 05310 14.600 m | 553. 00000 8073. 80| [
TERM NAL JOI NT [ [ [
0018 507- 07505 24.000 EACH| 12. 00000 288. 00| |
RETROFI T LOAD TRANSFER | | |
0019 601- 01522 4.000 EACH 1300. 00000 5200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0020 601- 04746 2.000 EACH| 4200. 00000 8400. 00| [
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0021 601- 07607 1.000 EACH  25000. 00000 25000. 00| |
| MPACT ATTENUATOR , QUADGUARD, Q82405 | [ [
0022 601- 99105 91.440 m | 30. 00000 2743. 20| [
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602- 06639 192.000 m | 38. 50000 7392. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0024 602- 06646 134.100 m | 34. 50000 4626. 45| [
TEMPORARY CONCRETE BARRI ER | | |
0025 602- 06729 32.000 EACH| 10. 10000 323. 20| |
BARRI ER DELI NEATOR | [ [
0026 610- 05527 413.900 My | 38. 00000 15728. 20| [
HVA FOR APPROACHES | | |
0027 610- 06259 126.200 n2 | 95. 00000 11989. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
300 nm [ [ [
0028 619- 95315 LUMP| 4100. 00000 4100. 00| |
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | | |
0029 619- 98427 54.000 EACH| 263. 00000 14202. 00| [
CLEAN DRAI NS [ [
0030 702-51100 564.000 kg | 6. 50000 3666. 00| |
DRAIN PI PE, CAST IRON, 150 nm, WTH | | |
BELL END | | |
0031 702-51110 255.000 kg | 9. 25000 2358. 75] [
GRATES, BASINS, AND FI TTI NGS, CAST |RON | [ [
0032 702-51863 1632. 000 EACH| 5. 90000 9628. 80| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0033 702- 93722 21.300 n8 | 1191. 00000 25368. 30| [
CONCRETE, C [ [ [
0034 703-51030 1718.000 kg | 2. 05000 3521. 90| |
| |

REI NFORCI NG STEEL



EXPANSI ON JO NT SEALI NG SYSTEM, 25
W THOUT NOSI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 462 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 496, 054. 00 ROUTE : SR 5
CALL ORDER : 462 CONTRACT ID : B -25858-B COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 35-1374866 [ [
| PRIMCO, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0035 703- 51032 30396.000 kg | 1. 40000 42554. 40| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0036 704- 05892 114.600 n8 | 1120. 00000 128352. 00| |
CONCRETE, QU QA, SUPERSTRUCTURE | | |
0037 706- 06339 312.000 m | 124. 00000 38688. 00| |
RAILING, PF-1 | | |
0038 706- 06351 4.000 EACH| 1110. 00000 4440. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | [
TPF- 1 | | |
0039 706- 51020 73.000 n8 | 1585. 00000 115705. 00| |
CONCRETE, C, RAILING | | |
0040 708- 51813 178.000 n2 | 485. 00000 86330. 00| |
PNEUMATI CALLY PLACED MORTAR | | [
0041 708-51814 169.000 n2 | 25. 00000 4225. 00| |
WELDED STEEL W RE FABRI C , EPOXY COATED | | |
0042 709- 51821 LUMP| 3681. 80000 3681. 80| |
SURFACE SEAL | | |
0043 711-01786 216.000 EACH| 17. 00000 3672. 00| |
STRUCTURAL STEEL DRILLING 25 nmDIA | | |
HOLE | | |
0044 711-51035 4335.000 kg | 13. 00000 56355. 00| |
STRUCTURAL STEEL | | |
0045 711- 51877 LUMP| 8400. 00000 8400. 00| |
JACKI NG AND SUPPORTI NG BEAMS | | |
0046 711- 96800 1530. 000 EACH| 5. 00000 7650. 00| |
STUD SHEAR CONNECTOR | |
0047 722-51842 1154.000 n2 | 65. 00000 75010. 00| |
BRI DGE DECK OVERLAY , MONOLI TH SURFACE | | |
0048 722- 51846 10.600 n8 | 434. 50000 4605. 70| |
BRI DGE DECK OVERLAY, ADDI TI ONAL , | | |
MONOLI TH SURFACE | | |
0049 722- 51852 146.000 n2 | 95. 00000 13870. 00| |
BRI DGE DECK PATCHI NG, PARTIAL DEPTH , | | |
MONOLI TH SURFACE | | |
0050 724- 03276 460.000 m | 212. 25000 97635. 00| |
EXPANSI ON JOI NT SEALI NG SYSTEM , 12, | | |
W THOUT NOSI NG MATERI AL | | |
0051 724- 03276 22.000 m | 227. 00000 4994. 00| |
EXPANSI ON JOI NT SEALI NG SYSTEM , 25, | | |
W TH NOSI NG MATERI AL | | |
0052 724- 03276 11.000 m | 24. 00000 264. 00| |
| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 462 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 496, 054. 00 RQUTE : SR 5
CALL ORDER : 462 CONTRACT ID : B -25858-B COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (1) 35-1374866

|
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0069 805- 98336 36.000 m | 13. 20000 475. 20|
WRE, NO 4 COPPER | N PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0070 807- 04309 1.000 EACH| 3500. 00000 3500. 00|
PORTABLE TOWER LI GHTI NG DRI VE SYSTEM | |

| |
| PRIMCO, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0053 726- 92406 18.000 EACH| 690. 00000 12420. 00| |
BEARI NG ASSEMBLY, ELASTOMVERI C | | |
0054 801- 01851 LUMP|  18000. 00000 18000. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0055 801- 06203 766.600 m | 0. 15000 114. 99| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0056 801- 06207 1666.600 m | 2.30000 3833. 18| |
TEMPORARY PAVENENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0057 801- 06218 7.300 m | 45. 00000 328. 50| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
REMOVABLE, 600 mm | | |
0058 801- 06640 27.000 EACH| 118. 00000 3186. 00| |
CONSTRUCTI ON SI GN, A | | |
0059 801- 06645 1.000 EACH| 60. 00000 60. 00| |
CONSTRUCTI ON SI GN, B | | |
0060 801- 06775 LUMP|  12900. 00000 12900. 00| |
MAI NTAI NI NG TRAFFI C | | |
0061 801-07119 7.200 m | 41. 00000 295. 20| |
BARRI CADE, |11-B | | |
0062 805- 01652 660.000 m | 22. 50000 14850. 00| |
WRE, NO 4 COPPER |N CONDU T, BRIDGE, | | |
1/cC | | |
0063 805- 06592 210.000 m | 24. 00000 5040. 00| |
CONDUI T, STEEL, GALVANI ZED, 50nm | | |
0064 805- 86810 1.000 EACH| 4500. 00000 4500. 00| |
SERVI CE POINT, 11 | | |
0065 805- 86930 24.000 EACH| 18. 00000 432. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0066 805- 86935 8.000 EACH| 25. 00000 200. 00| |
I NSULATI NG LI NK, WATERPROOFED | | |
0067 805- 86955 4.000 EACH| 45. 00000 180. 00| |
CABLE DUCT MARKER | |
0068 805- 98335 100.000 m 13. 20000 1320. 00| |
|
I
|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 462 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 496, 054. 00 RQUTE : SR 5
CALL ORDER : 462 CONTRACT ID : B -25858-B COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (1) 35-1374866

| |
| PRIMCO, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e e e mememeoaoooo
0071 807-07703 2.000 EACH  15200.00000 30400. 00|
H GH MAST TOVER | |
0072 807- 78590 6.000 EACH| 590. 00000 3540. 00|
HANDHOL E | |
0073 807- 86665 8.000 EACH| 600. 00000 4800. 00|

LUM NAI RE, H GH MAST, 1000 WATT, HIGH | |
PRESSURE SCDI UM | |
0074 807- 86830 2.000 EACH| 5250. 00000 10500. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, | |
1220 nMm DIA. X 6100 mm | |

0075 807- 86920 2.000 EACH| 18. 00000 36. 00|
MULTI PLE COMPRESS! ON FI TTING, NOT | |
WATERPROOFED [ |

0076 807- 86950 2.000 EACH| 20. 00000 40. 00|

LOCATI ON | DENTI FI CATI ON | |
I

SNOAWPLOMBLE RAI SED PAVEMENT MARKER

|
|
I
I
|
|
I
I
|
|
I
I
SIGN, UNDERPASS, AND ROADVAY LIGHTING | | |
I
I
|
|
I
I
|
|
I
I
|
|
I
SECTI ON TOTALS |

0077 808- 06712 110.800 m 0. 95000 105. 26|
LINE, PAINT, BROKEN, YELLOW 100 nm [ [
0078 808- 06713 886.600 m | 0. 95000 842. 27|
LINE, PAINT, SOLID, WH TE, 100 mm | |
0079 808- 06714 443.300 m | 0. 95000 421. 14]
LINE, PAINT, SOLID, YELLOW 100 nm [ [
0080 808- 06716 959.800 m | 1. 02000 979. 00|
LI NE, REMOVE | |
0081 808- 75996 27.000 EACH| 11. 71000 316. 17|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [
REMOVE [ [
0082 808- 75998 27.000 EACH| 18. 60000 502. 20|

|

I

$ 1,505, 183. 23|

CONTRACT TOTALS | $ 1,505, 183. 23| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 470 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : @G BSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 6426002
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1878024 RAGLE, INC. $  502,560.15 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $  513,551.27 102. 1870%
3 35-1801998 CLR INC. $  566,032.78 112. 6298%
4 35-1009310 DEl G BROTHERS LUMBER & CONSTR $  589,706.40 117. 3404%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  591,987.95 117. 7944%
| (1) 35-1878024 | (2) 35-0626844 | (3) 35-1801998
| RAGLE, | NC. | RUDOLPH, J.H. & CO | CLR, I NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memememeoooooo
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105- 06845 LUMP| 3500. 00000 3500. 00| 5000. 00000 5000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 10.000 MOS | 500. 00000 5000. 00| 1700. 00000 17000. 00| 1325. 00000 13250. 00
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  25500. 00000 25500. 00|  28450. 00000 28450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  10000. 00000 10000. 00| 5500. 00000 5500.00|  11300. 00000 11300. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02241 75.000 m | 7. 00000 525. 00| 22. 00000 1650. 00| 14. 00000 1050. 00
GUARDRAI L, REMOVE | | |
0006 202-51330 LUMP|  37100. 00000 37100.00|  10000. 00000 10000. 00|  17800. 00000 17800. 00
PRESENT STRUCTURE, REMOVE [ [ [
0007 202- 60820 180.800 n2 | 9. 00000 1627. 20| 6. 00000 1084. 80| 9. 50000 1717. 60
SURFACE M LLING ASPHALT | | |
0008 203- 02000 1905.000 n8 | 5. 33000 10153. 65| 14. 50000 27622. 50| 10. 00000 19050. 00
EXCAVATI ON,  COVMON [ [ [
0009 203- 02070 2343.000 n8 | 10. 51000 24624. 93| 14. 50000 33973. 50| 14. 00000 32802. 00
BORROW | |
0010 203-51223 120.000 n8 | 10. 00000 1200. 00| 17. 00000 2040. 00| 20. 00000 2400. 00
EXCAVATI ON, WATERWAY | | |
0011 205- 06931 112.000 My | 20. 00000 2240. 00| 42. 00000 4704. 00| 20. 00000 2240. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0012 205- 06932 21.000 m | 15. 00000 315. 00| 13. 45000 282. 45| 35. 00000 735. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06933 10.000 EACH| 30. 00000 300. 00| 35. 00000 350. 00| 100. 00000 1000. 00
|

TEMPORARY DI TCH | NLET PROTECTI O\l



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 470 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : G BSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES Di STRI CT
SET- ASI DE
| (1) 35-1878024 | (2) 35-0626844 | (3) 35-1801998
| RAGLE, I NC. | RUDOLPH, J.H. & CO | CLR INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0014 207- 07502 268.900 n2 | 2. 00000 537. 80| 16. 00000 4302. 40| 15. 00000 4033. 50
SUBGRADE TREATMENT, TYPE D | | |
0015 211- 06467 14.000 n8 | 45. 00000 630. 00| 65. 00000 910. 00| 135. 00000 1890. 00
AGGREGATE FOR END BENT BACKFI LL | |
0016 211- 07454 25.200 n8 | 20. 00000 504. 00| 43. 00000 1083. 60| 65. 00000 1638. 00
STRUCTURE BACKFI LL | | |
0017 303- 01180 1184.000 My | 19. 50000 23088. 00| 19. 50000 23088. 00| 22. 00000 26048. 00
COMPACTED AGGREGATE, NO. 53 | | |
0018 402- 07432 577.600 My | 45. 55000 26309. 68 45. 55000 26309. 68 51. 00000 29457. 60
HVA SURFACE, TYPE A | | |
0019 402- 07435 737.000 My | 39. 20000 28890. 40| 39. 20000 28890. 40| 39. 00000 28743. 00
HVA | NTERVEDI ATE, TYPE A | | |
0020 402- 07440 903.600 My | 37. 90000 34246. 44| 37. 90000 34246. 44| 39. 50000 35692. 20
HVA BASE, TYPE A | | |
0021 404- 05511 1364.000 n2 | 4. 00000 5456. 00| 4.00000 5456. 00| 4. 25000 5797. 00
SEAL COAT, 2 | | |
0022 405- 05518 1364.000 n2 | 1. 41000 1923. 24| 1. 41000 1923. 24| 1. 25000 1705. 00
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 8588.200 n2 | 0. 10000 858. 82| 0. 10000 858. 82| 0. 10000 858. 82
ASPHALT FOR TACK COAT | | |
0024 601- 01522 4.000 EACH| 1230. 00000 4920. 00| 1230. 00000 4920. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 01740 1.000 EACH| 1720. 00000 1720. 00| 1720. 00000 1720. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0026 601- 05071 1.000 EACH| 1920. 00000 1920. 00| 1920. 00000 1920. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0027 601- 94689 2.000 EACH| 1875. 00000 3750. 00| 1875. 00000 3750. 00| 2500. 00000 5000. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601- 99105 129.540 m | 29. 55000 3827. 91| 29. 55000 3827. 91| 44. 00000 5699. 76
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 602- 06729 6.000 EACH| 8. 00000 48. 00| 7. 00000 42. 00| 80. 00000 480. 00
BARRI ER DELI NEATOR | | |
0030 610- 06259 125.600 n2 | 60. 00000 7536. 00| 73. 00000 9168. 80| 87. 00000 10927. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | | |
0031 610- 07486 236.900 My | 88. 00000 20847. 20| 88. 00000 20847. 20| 97. 00000 22979. 30
HVA FOR APPROACHES, TYPE A | | |
0032 611- 06497 3.000 EACH| 180. 00000 540. 00| 180. 00000 540. 00| 200. 00000 600. 00
|

MAI LBOX ASSEMBLY, SINGLE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 470 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : G BSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES Di STRI CT
SET- ASI DE
| (1) 35-1878024 | (2) 35-0626844 | (3) 35-1801998
| RAGLE, | NC. | RUDOLPH, J.H. & CO | CLR INC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0033 611- 06498 1.000 EACH| 220. 00000 220. 00| 220. 00000 220. 00| 205. 00000 205. 00
MAI LBOX ASSEMBLY, DOUBLE | |
0034 615- 06490 15. 000 EACH| 110. 00000 1650. 00| 110. 00000 1650. 00| 105. 00000 1575. 00
RIGHT OF WAY MARKER | | |
0035 615- 06505 6.000 EACH| 44500000 2670. 00| 44500000 2670. 00| 540. 00000 3240. 00
MONUMENT, B | | |
0036 616- 02320 782.000 n2 | 2. 00000 1564. 00| 2. 50000 1955. 00| 3. 30000 2580. 60
GEOTEXTI LES | | |
0037 616- 06405 594.900 My | 20. 00000 11898. 00| 27.00000 16062. 30| 25. 00000 14872. 50
RI PRAP, REVETNENT | | |
0038 621- 01004 1.000 EACH| 660. 00000 660. 00| 660. 00000 660. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0039 621- 06545 0.540 My | 735. 00000 396. 90| 735. 00000 396. 90| 1750. 00000 945. 00
FERTI LI ZER | | |
0040 621- 06548 3.300 kg | 69. 00000 227. 70| 69. 00000 227. 70| 70. 00000 231.00
SEED M XTURE, CV | | |
0041 621- 06553 115.000 kg | 7. 55000 868. 25| 7. 55000 868. 25| 9. 25000 1063. 75
SEED M XTURE, R | | |
0042 621- 06557 115.000 kg | 5. 45000 626. 75| 5. 45000 626. 75| 5. 45000 626. 75
SEED M XTURE, T | | |
0043 621- 06565 2.700 My | 460. 00000 1242. 00| 460. 00000 1242. 00| 800. 00000 2160. 00
MULCHI NG MATERI AL | | |
0044 621- 06567 80.000 kL | 1. 00000 80. 00| 1. 00000 80. 00| 1. 00000 80. 00
VATER | | |
0045 621- 06574 2550.400 n2 | 3. 55000 9053. 92| 4. 05000 10329. 12| 3. 50000 8926. 40
SODDI NG | | |
0046 621- 06575 1722.100 n2 | 3. 55000 6113. 46| 4. 05000 6974. 51| 3. 50000 6027. 35
SODDI NG, NURSERY | |
0047 701-51195 201.200 m | 80. 00000 16096. 00| 80. 00000 16096. 00| 84. 00000 16900. 80
PILE, STEEL H, HP 310 X 79 | | |
0048 701- 91792 8.000 EACH| 250. 00000 2000. 00| 93. 50000 748. 00| 130. 00000 1040. 00
PILE TIP, STEEL H | | |
0049 703- 51030 1526.000 kg | 1. 50000 2289. 00| 2. 00000 3052. 00| 1. 80000 2746. 80
REI NFORCI NG STEEL | | |
0050 703- 51032 8591.000 kg | 1. 60000 13745. 60| 2. 50000 21477. 50| 2. 05000 17611. 55
REI NFORCI NG STEEL, EPOXY COATED | | |
0051 704- 51002 71.000 n8 | 800. 00000 56800. 00| 505. 00000 35855. 00| 695. 00000 49345. 00
CONCRETE, C, SUPERSTRUCTURE | |
0052 706- 05732 4.000 EACH 800. 00000 3200. 00| 725. 00000 2900. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 470 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : @G BSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- AS| DE
| (1) 35-1878024 | (2) 35-0626844 | (3) 35-1801998
| RAGLE, | NC. | RUDOLPH, J.H. & CO | CLR, I NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0053 706- 51020 9.200 n8 | 500. 00000 4600. 00| 500. 00000 4600. 00| 440. 00000 4048. 00
CONCRETE, C, RAILING [ [ [
0054 707- 05967 90.200 n2 | 475. 00000 42845. 00| 340. 00000 30668. 00| 450. 00000 40590. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
W5, 686 nm X 1219 nm [ [
0055 709-51821 LUMP| 1874. 00000 1874. 00| 1874. 00000 1874. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0056 711-51035 884.000 kg | 2. 50000 2210. 00| 1. 80000 1591. 20| 2. 70000 2386. 80
STRUCTURAL STEEL | | |
0057 715- 05168 122.000 m | 60. 00000 7320. 00| 110. 00000 13420. 00| 62. 00000 7564. 00
PI PE, TYPE 3, CIRCULAR 300 nm [ [ [
0058 715- 05173 32.000 m | 140. 00000 4480. 00| 140. 00000 4480. 00| 93. 00000 2976. 00
PI PE, TYPE 3, ClRCULAR, 600 nm | | |
0059 715- 05407 40.000 m | 25. 00000 1000. 00| 16. 50000 660. 00| 22. 00000 880. 00
Pl PE, END BENT DRAIN, 150 nm [ [ [
0060 715- 06004 1.000 EACH| 950. 00000 950. 00| 1825. 00000 1825. 00| 1600. 00000 1600. 00
CONCRETE ANCHOR, 1200 nm | | |
0061 715- 06337 5.500 m | 450. 00000 2475. 00| 480. 00000 2640. 00| 345. 00000 1897. 50
Pl PE EXTENSI ON, Cl RCULAR 1200 mm [ [ [
0062 715- 46000 15.000 EACH| 150. 00000 2250. 00| 285. 00000 4275. 00| 270. 00000 4050. 00
Pl PE END SECTI ON, 300 nm | |
0063 715- 46020 4.000 EACH 250. 00000 1000. 00| 350. 00000 1400. 00| 465. 00000 1860. 00
Pl PE END SECTI ON, 600 nm [ [
0064 720- 45235 2.000 EACH| 2000. 00000 4000. 00| 2500. 00000 5000. 00| 1150. 00000 2300. 00
CATCH BASIN, E7 | | |
0065 720- 91352 1.000 EACH| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 1150. 00000 1150. 00
CATCH BASIN, F7 [ [ [
0066 801- 04308 2.000 EACH| 190. 00000 380. 00| 190. 00000 380. 00| 325. 00000 650. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0067 801- 06625 40.000 EACH| 47. 00000 1880. 00| 47. 00000 1880. 00| 90. 50000 3620. 00
DETOUR ROUTE MARKER ASSEMBLY [ [ [
0068 801- 06640 4.000 EACH| 99. 00000 396. 00| 99. 00000 396. 00| 185. 00000 740. 00
CONSTRUCTI ON SI GN, A | |
0069 801- 06645 2.000 EACH| 20. 00000 40. 00| 20. 00000 40. 00| 85. 00000 170. 00
CONSTRUCTI ON SI GN, B | [ [
0070 801- 06775 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 8500. 00000 8500. 00
MAI NTAI NI NG TRAFFI C | | |
0071 801- 07119 28.800 m | 18. 50000 532. 80| 18. 50000 532. 80| 80. 00000 2304. 00
BARRI CADE, |11-B [ [ [
0072 808- 06712 650.000 m | 0. 05000 32. 50| 0. 05000 32. 50| 1. 50000 975. 00
|

LI NE, PAINT, BROKEN, YELLOW 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 470 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : G BSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1878024 | (2) 35-0626844 | (3) 35-1801998
| RAGLE, | NC. | RUDOLPH, J.H. & CO | CLR, I NC.
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0073 808- 06713 1300.000 m | 0. 58000 754. 00| 0. 58000 754. 00| 1. 50000 1950. 00
LINE, PAINT, SOLID, WH TE, 100 mm [ [ [
SECTI ON TOTALS | $ 502, 560. 15| $ 513, 551.27| $  566,032.78
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
CONTRACT TOTALS | $ 502, 560. 15| $ 513,551, 27| $ 566, 032.78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 470 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : G BSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-2040801 [
| DEl G BROTHERS LUVBER & CONST| GOHVANN ASPHALT & CONSTR , ||
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo
SECTI ON 0001 BRI DGE REPLACENENT
| | |
0001 105- 06845 LUMP|  15000. 00000 15000. 00| 7500. 00000 7500. 00|
CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07038 10. 000 MOS | 1965. 00000 19650. 00| 1500. 00000 15000. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  29000. 00000 29000. 00|  29000. 00000 29000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2190. 00000 2190.00|  15000. 00000 15000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 75.000 m | 19. 50000 1462. 50| 19. 15000 1436. 25|
GUARDRAI L, REMOVE | | |
0006 202- 51330 LUMP|  11325. 00000 11325.00]  12250. 00000 12250. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 180.800 n2 | 8. 20000 1482. 56| 10. 00000 1808. 00|
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02000 1905.000 n8 | 8. 90000 16954. 50| 20. 00000 38100. 00|
EXCAVATI ON,  COMVON | | |
0009 203- 02070 2343.000 n8 | 16. 40000 38425. 20| 16. 00000 37488. 00|
BORROW | | |
0010 203- 51223 120.000 18 | 27.00000 3240. 00| 18. 00000 2160. 00|
EXCAVATI ON, WATERWAY | | |
0011 205- 06931 112.000 My | 32. 00000 3584. 00| 30. 00000 3360. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0012 205- 06932 21.000 m | 28. 00000 588. 00| 25. 00000 525. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06933 10. 000 EACH| 38. 00000 380. 00| 250. 00000 2500. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 207- 07502 268.900 n2 | 10. 90000 2931. 01| 14. 00000 3764. 60|
SUBGRADE TREATMENT, TYPE D | | |
0015 211- 06467 14.000 n8 | 39. 00000 546. 00| 75. 00000 1050. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0016 211- 07454 25.200 n8 | 33. 00000 831. 60| 40. 00000 1008. 00|
STRUCTURE BACKFI LL [ | |
0017 303-01180 1184.000 My | 22.90000 27113. 60| 24. 00000 28416. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0018 402- 07432 577.600 My | 60. 40000 34887. 04| 60. 00000 34656. 00|
HVA SURFACE, TYPE A [ | |
0019 402- 07435 737.000 My | 51. 90000 38250. 30| 52. 00000 38324. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0020 402- 07440 903.600 My | 49. 90000 45089. 64| 49. 00000 44276. 40|
|

HVA BASE, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 470 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : @G BSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-2040801

|

| DEl G BROTHERS LUVBER & CONST| GOHVANN ASPHALT & CONSTR , ||

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoeoooo
0021 404- 05511 1364.000 n2 | 4. 00000 5456. 00| 3. 50000 4774. 00|
SEAL COAT, 2 [ [ [
0022 405- 05518 1364.000 n2 | 1. 20000 1636. 80| 1. 00000 1364. 00|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 8588.200 n2 | 0. 10000 858. 82| 0. 05000 429. 41|
ASPHALT FCR TACK COAT [ [ [
0024 601- 01522 4.000 EACH| 1305. 00000 5220. 00| 1230. 00000 4920. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 01740 1.000 EACH 1825. 00000 1825. 00| 1720. 00000 1720. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 4 [ [ [
0026 601- 05071 1.000 EACH 2035. 00000 2035. 00| 1920. 00000 1920. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ [ [
0027 601- 94689 2.000 EACH| 1985. 00000 3970. 00| 1875. 00000 3750. 00|
GUARDRAI L END TREATMENT, CS | | |
0028 601- 99105 129.540 m | 31. 30000 4054. 60| 29. 55000 3827. 91|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0029 602- 06729 6.000 EACH| 11. 00000 66. 00| 7. 00000 42. 00|
BARR ER DELI NEATOR | | |
0030 610- 06259 125.600 n2 | 63. 00000 7912. 80| 80. 00000 10048. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
300 nm [ [ [
0031 610- 07486 236.900 My | 90. 10000 21344. 69| 90. 00000 21321. 00|
HVA FOR APPROACHES, TYPE A | | |
0032 611- 06497 3.000 EACH| 145. 00000 435. 00| 180. 00000 540. 00|
MAI LBOX ASSEMBLY, SI NGLE [ [ [
0033 611- 06498 1.000 EACH 235. 00000 235. 00| 220. 00000 220. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0034 615- 06490 15.000 EACH| 115. 00000 1725. 00| 110. 00000 1650. 00|
RIGHT OF WAY MARKER [ [ [
0035 615- 06505 6.000 EACH| 470. 00000 2820. 00| 445. 00000 2670. 00|
MONUMENT, B | | |
0036 616- 02320 782.000 n2 | 2. 40000 1876. 80| 2. 50000 1955. 00|
GEOTEXTI LES [ [ [
0037 616- 06405 594.900 My | 31. 70000 18858. 33| 33. 00000 19631. 70|
Rl PRAP, REVETMENT | | |
0038 621- 01004 1.000 EACH 1510. 00000 1510. 00| 660. 00000 660. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0039 621- 06545 0.540 My | 400. 00000 216. 00| 735. 00000 396. 90|
|

FERTI LI ZER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 470 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : @G BSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-2040801

|

| DEl G BROTHERS LUVBER & CONST| GOHVANN ASPHALT & CONSTR , ||

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

STRUCTURAL MEMBERS, CONCRETE BOX BEAM
W5, 686 mm X 1219 mm

------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0040 621- 06548 3.300 kg | 80. 00000 264. 00| 69. 00000 227.70]
SEED M XTURE, CV [ [ [
0041 621- 06553 115.000 kg | 8. 00000 920. 00| 7. 55000 868. 25|
SEED M XTURE, R | | |
0042 621- 06557 115.000 kg | 10. 40000 1196. 00| 5. 45000 626. 75|
SEED M XTURE, T [ [ [
0043 621- 06565 2.700 My | 540. 00000 1458. 00| 460. 00000 1242. 00|
MULCHI NG MATERI AL | | |
0044 621- 06567 80.000 kL | 0. 60000 48. 00| 1. 00000 80. 00|
WATER [ [ [
0045 621- 06574 2550.400 n2 | 5. 50000 14027. 20| 3. 55000 9053. 92|
SODDI NG | | |
0046 621- 06575 1722.100 n2 | 5. 50000 9471. 55 3. 55000 6113. 46
SODDI NG,  NURSERY [ [ [
0047 701-51195 201.200 m | 137. 00000 27564. 40)| 85. 00000 17102. 00|
PILE, STEEL H, HP 310 X 79 | | |
0048 701- 91792 8.000 EACH| 128. 00000 1024. 00| 125. 00000 1000. 00|
PILE TIP, STEEL H | [ [
0049 703-51030 1526.000 kg | 1. 52000 2319. 52 1. 30000 1983. 80|
REI NFORCI NG STEEL | | |
0050 703-51032 8591.000 kg | 1. 86000 15979. 26| 1. 60000 13745. 60|
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0051 704- 51002 71.000 n8 | 638. 00000 45298. 00| 700. 00000 49700. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 4.000 EACH 1260. 00000 5040. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0053 706- 51020 9.200 n8 | 510. 00000 4692. 00| 600. 00000 5520. 00|
CONCRETE, C, RAILING | | |
0054 707- 05967 90.200 n2 | 358. 00000 32291. 60| 430. 00000 38786. 00|
|
0055 709-51821 LUMP| 2800. 00000 2800. 00| 2200. 00000 2200. 00|

SURFACE SEAL | | |
0056 711-51035 884.000 kg | 6. 40000 5657. 60| 4. 00000 3536. 00|

STRUCTURAL STEEL [ [ [
0057 715- 05168 122.000 m | 83. 00000 10126. 00| 80. 00000 9760. 00|

Pl PE, TYPE 3, ClRCULAR, 300 nm | | |
0058 715- 05173 32.000 m | 103. 00000 3296. 00| 120. 00000 3840. 00|

PI PE, TYPE 3, CIRCULAR 600 nm [ [ [
0059 715- 05407 40.000 m | 22. 00000 880. 00| 30. 00000 1200. 00|

|

PI PE, END BENT DRAIN, 150 mm [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 470 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 630, 600. 00 ROUTE : SR 68
CALL ORDER : 470 CONTRACT ID : B -25979-A COUNTI ES : @G BSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-2040801 |
| DEI G BROTHERS LUMBER & CONST| GOHVANN ASPHALT & CONSTR , ||
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0060 715- 06004 1.000 EACH| 3125. 00000 3125. 00| 1500. 00000 1500. 00|
CONCRETE ANCHOR, 1200 nm [ [ [
0061 715- 06337 5.500 m | 420. 00000 2310. 00| 450. 00000 2475. 00|
Pl PE EXTENSI ON, Cl RCULAR, 1200 mm [ | |
0062 715- 46000 15.000 EACH| 320. 00000 4800. 00| 350. 00000 5250. 00|
Pl PE END SECTI ON, 300 nm [ [ [
0063 715- 46020 4.000 EACH| 550. 00000 2200. 00| 600. 00000 2400. 00|
Pl PE END SECTI ON, 600 nm | | |
0064 720- 45235 2.000 EACH| 2490. 00000 4980. 00| 1500. 00000 3000. 00|
CATCH BASIN, E7 | [ [
0065 720- 91352 1.000 EACH 2690. 00000 2690. 00| 1500. 00000 1500. 00|
CATCH BASIN, F7 | | |
0066 801- 04308 2.000 EACH| 195. 00000 390. 00| 190. 00000 380. 00|
ROAD CLOSURE S| GN ASSEMBLY | [ [
0067 801- 06625 40.000 EACH| 55. 00000 2200. 00| 47. 00000 1880. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0068 801- 06640 4.000 EACH 105. 00000 420. 00| 99. 00000 396. 00|
CONSTRUCTI ON SI GN, A | [ [
0069 801- 06645 2.000 EACH| 21. 00000 42. 00| 20. 00000 40. 00|
CONSTRUCTI ON SI GN, B | | |
0070 801- 06775 LUMP| 5800. 00000 5800. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0071 801- 07119 28.800 m | 19. 60000 564. 48| 18. 50000 532. 80|
BARRI CADE, |11-B | | |
0072 808- 06712 650.000 m | 0. 10000 65. 00| 0. 05000 32. 50|
LINE, PAINT, BROKEN, YELLOW 100 nm [ [ [
0073 808- 06713 1300.000 m | 0. 60000 780. 00| 0. 58000 754. 00|
LINE, PAINT, SOLID, WH TE, 100 mm | | |
SECTI ON TOTALS | $ 589, 706. 40| $ 591, 987. 95|
__________________________________________ e
CONTRACT TOTALS | $ 589, 706. 40| $ 591, 987. 95|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/ 02/
PAGE : 474 -1

03

ENG NEER S ESTIMATE: $ 753, 964. 26 ROUTE : SR 162
CALL ORDER : 474 CONTRACT ID : B -26333-A COUNTI ES : DUBO S
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4519006
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $  586,628.62 100. 0000%
2 35-1878024 RAGLE, |NC. $ 669, 009.94 114. 0431%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 755, 761.00 128. 8312%
4 35-1364963 ERBER & M LLI GAN CONSTR CO. $ 760, 841.00 129. 6972%
5  35-1009310 DEl G BROTHERS LUMBER & CONSTR $  823,789.56 140. 4277%
[ (1) 35-0626844 | (2) 35-1878024 | (3) 35-2040801
| RUDOLPH, J.H. & CO | RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memememeoooooo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06845 LUMP|  10000. 00000 10000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 12.000 MOS | 1400. 00000 16800. 00| 800. 00000 9600. 00| 1200. 00000 14400. 00
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  29000. 00000 29000. 00|  33450. 00000 33450. 00|  37000. 00000 37000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 5800. 00000 5800. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02240 227.100 n2 | 15. 00000 3406. 50| 18. 00000 4087. 80| 20. 00000 4542. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 123.300 m | 3. 00000 369. 90| 8. 00000 986. 40| 18. 00000 2219. 40
GUARDRAI L, REMOVE [ [ [
0007 202- 02272 18.400 m | 11. 70000 215. 28| 8. 00000 147. 20| 29. 00000 533. 60
PAVED SI DE DI TCH, REMOVE | | |
0008 202-51328 LUMP|  45000. 00000 45000. 00|  107800. 00000 107800. 00 107000. 00000 107000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0009 202- 60820 674.000 n2 | 3. 75000 2527. 50| 5. 00000 3370. 00| 5. 50000 3707. 00
SURFACE M LLING ASPHALT | | |
0010 205- 06937 250.000 m | 6. 00000 1500. 00| 3. 00000 750. 00| 5. 40000 1350. 00
TEMPORARY SI LT FENCE | | |
0011 206-51230 203.000 n8 | 75. 00000 15225. 00| 75. 00000 15225. 00| 60. 00000 12180. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0012 211- 07454 123.000 n8 | 30. 00000 3690. 00| 40. 00000 4920. 00| 50. 00000 6150. 00
STRUCTURE BACKFI LL | | |
0013 301- 07448 602.000 My | 14. 65000 8819. 30| 18. 00000 10836. 00| 27. 00000 16254. 00
|

COWPACTED AGGREGATE, NO. 53, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 753, 964. 26 ROUTE : SR 162
CALL ORDER : 474 CONTRACT 1D : B -26333-A COUNTI ES : DUBO S
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35- 0626844 | (2) 35-1878024 | (3) 35-2040801
| RUDOLPH, J.H. & CO | RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0014 303- 07449 175.000 My | 15. 00000 2625. 00| 18. 00000 3150. 00| 30. 00000 5250. 00
COVPACTED AGGREGATE, NO. 73 [ [ [
0015 406- 05521 3900.000 n2 | 0. 25000 975. 00| 0. 25000 975. 00| 0. 10000 390. 00
ASPHALT FOR TACK COAT | | |
0016 601- 01128 4.000 EACH 960. 00000 3840. 00| 1000. 00000 4000. 00| 1185. 00000 4740. 00
GUARDRAI L TRANSI TI ON TYPE WGB [ [ [
0017 601- 01701 1.000 EACH| 1730. 00000 1730. 00| 1795. 00000 1795. 00| 1525. 00000 1525. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0018 601- 01848 1.000 EACH| 1730. 00000 1730. 00| 1795. 00000 1795. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM [ [ [
CURVED, 5 | | |
0019 601- 02103 34.300 m | 66. 00000 2263. 80| 68. 00000 2332. 40| 41. 00000 1406. 30
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | [
SPACI NG [ [ [
0020 601- 07024 2.000 EACH| 3650. 00000 7300. 00| 3800. 00000 7600. 00| 7000. 00000 14000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0021 601- 07024 1.000 EACH 2900. 00000 2900. 00| 3000. 00000 3000. 00| 500. 00000 500. 00

ENERGY ABSORBI NG TERM NAL, CZ, TL-3 , | [ [
SPARE PARTS PACKAGE | [ |

0022 601- 94689 2.000 EACH 2300. 00000 4600. 00| 2395. 00000 4790. 00| 2030. 00000 4060. 00
GUARDRAI L END TREATMENT, CS | [ [

0023 601- 99105 24.800 m | 50. 00000 1240. 00| 52. 00000 1289. 60| 33. 00000 818. 40
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0024 602- 06639 119.000 m | 150. 00000 17850. 00| 110. 00000 13090. 00| 125. 00000 14875. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [

0025 602- 06729 14.000 EACH| 9. 00000 126. 00| 7. 00000 98. 00| 7. 00000 98. 00
BARRI ER DELI NEATOR | | |

0026 610- 06259 287.700 n2 | 51. 00000 14672. 70| 55. 00000 15823. 50| 75. 00000 21577. 50
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
300 nm [ [ [

0027 610- 07487 855.000 My | 57. 40000 49077. 00| 65. 00000 55575. 00| 60. 00000 51300. 00
HVA FOR APPROACHES, TYPE B | |

0028 616- 02320 65.000 n2 | 3. 35000 217. 75| 2. 50000 162. 50| 6. 00000 390. 00
GEOTEXTI LES [ [ [

0029 616- 06405 274.000 My | 24. 00000 6576. 00| 20. 00000 5480. 00| 24. 00000 6576. 00
Rl PRAP, REVETMENT | | |

0030 621- 01004 1.000 EACH| 1200. 00000 1200. 00| 200. 00000 200. 00| 1150. 00000 1150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [

0031 621- 06559 1000.000 n2 | 1. 15000 1150. 00| 0. 60000 600. 00| 1. 20000 1200. 00

|

MULCHED SEEDI NG, R | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 474 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 753, 964. 26 ROUTE : SR 162
CALL ORDER : 474 CONTRACT ID : B -26333-A COUNTI ES : DUBOI S
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE
| (1) 35-0626844 | (2) 35-1878024 | (3) 35-2040801
| RUDOLPH, J.H. & CO | RAGLE, I NC. | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e mememeoeoaoooo
0032 702- 51005 117.700 n8 | 625. 00000 73562. 50| 750. 00000 88275. 00| 800. 00000 94160. 00
CONCRETE, A, SUBSTRUCTURE | |
0033 702- 51015 17.100 n8 | 350. 00000 5985. 00| 750. 00000 12825. 00| 600. 00000 10260. 00
CONCRETE, B, FOOTI NGS | |
0034 702- 51863 72.000 EACH| 11. 00000 792. 00| 9. 00000 648. 00| 20. 00000 1440. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703- 01540 159. 000 EACH| 13. 00000 2067. 00| 9. 00000 1431. 00| 20. 00000 3180. 00
THREADED Tl E BAR ASSEMBLY | | |
0036 703- 51030 34401.000 kg | 1. 05000 36121. 05| 1. 30000 44721. 30| 1. 20000 41281. 20
REI NFORCI NG STEEL | | |
0037 703-51032 20895. 000 kg | 1. 15000 24029. 25| 1. 40000 29253. 00| 1. 40000 29253. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0038 703- 97936 143.000 EACH| 11. 25000 1608. 75| 10. 00000 1430. 00| 15. 00000 2145. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0039 704- 05892 295.800 n8 | 450. 00000 133110. 00| 450. 00000 133110. 00| 525. 00000 155295. 00
CONCRETE, QC/ QA, SUPERSTRUCTURE | |
0040 706- 05733 2.000 EACH| 1000. 00000 2000. 00| 900. 00000 1800. 00| 1400. 00000 2800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0041 706- 51020 16.400 n8 | 410. 00000 6724. 00| 395. 00000 6478. 00| 700. 00000 11480. 00
CONCRETE, C, RAILING | | |
0042 709- 51821 LUMP| 4555. 00000 4555. 00| 4521. 74000 4521. 74 4750. 00000 4750. 00
SURFACE SEAL | | |
0043 711- 05778 LUMP| 1800. 00000 1800. 00| 3000. 00000 3000.00]  20000. 00000 20000. 00
JACKI NG AND SUPPORTI NG BENT CAPS | | |
0044 715- 05756 3.000 m | 90. 00000 270. 00| 100. 00000 300. 00| 200. 00000 600. 00
Pl PE EXTENSI ON, Cl RCULAR, 300 mm METAL | | |
0045 715- 46000 1.000 EACH| 225. 00000 225. 00| 150. 00000 150. 00| 350. 00000 350. 00
PI PE END SECTI ON, 300 nm | |
0046 729- 51875 2.000 n2 | 330. 00000 660. 00| 190. 00000 380. 00| 500. 00000 1000. 00
CONCRETE, A, PATCHI NG | | |
0047 801- 06207 1594.000 m | 2. 90000 4622. 60| 3. 00000 4782. 00| 3. 00000 4782. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0048 801- 06640 22.000 EACH| 100. 00000 2200. 00| 100. 00000 2200. 00| 90. 00000 1980. 00
CONSTRUCTI ON SI GN, A | |
0049 801- 06645 2.000 EACH| 55. 00000 110. 00| 50. 00000 100. 00| 30. 00000 60. 00
CONSTRUCTI ON SI GN, B | | |
0050 801- 06710 180.000 DAY | 16. 00000 2880. 00| 16. 00000 2880. 00| 12. 00000 2160. 00
FLASHI NG ARROW SI GN | | |
0051 801- 06775 LUMP|  16000. 00000 16000. 00| 9000. 00000 9000.00|  20000. 00000 20000. 00
|

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 474 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 753, 964. 26 ROUTE : SR 162
CALL ORDER : 474 CONTRACT ID : B -26333-A COUNTI ES : DUBO S
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-1878024 | (3) 35-2040801
| RUDOLPH, J.H. & CO | RAGLE, | NC. | GOHVMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
0052 808- 06712 47.000 m | 0. 90000 42. 30 0. 94000 44, 18| 1. 10000 51.70
LINE, PAINT, BROKEN, YELLOW 100 nm [ [ [
0053 808- 06713 500.000 m | 0. 90000 450. 00| 0. 94000 470. 00| 1. 10000 550. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0054 808- 06714 228.000 m | 0. 90000 205. 20| 0. 94000 214. 32| 1. 10000 250. 80
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0055 808- 06716 774.000 m | 2. 00000 1548. 00| 2. 00000 1548. 00| 1. 65000 1277.10
LI NE, REMOVE | | |
0056 808- 75996 28.000 EACH| 12. 60000 352. 80| 5. 00000 140. 00| 25. 00000 700. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0057 808- 75998 28.000 EACH| 81. 48000 2281. 44 85. 00000 2380. 00| 39. 75000 1113. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 586, 628. 62 $ 669, 009. 94| $ 755, 761.00
------------------------------------------ e m o m e m o e e e e e et e o e e e e ettt m e e e e e e e meemeeeaaoo-
CONTRACT TOTALS | $ 586, 628. 62 $ 669, 009. 94| $ 755, 761.00




GUARDRAI L, W BEAM SHCOP CURVED, 1.905 m
SPACI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 474 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 753, 964. 26 ROUTE : SR 162
CALL ORDER : 474 CONTRACT ID : B -26333-A COUNTI ES : DUBO S
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1009310
| ERBER & M LLI GAN CONSTR. CQ | DEI G BROTHERS LUVBER & OONST|
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06845 LUMP| 5000. 00000 5000.00|  18000. 00000 18000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 12.000 MOS | 1200. 00000 14400. 00| 2060. 00000 24720. 00|
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  38000. 00000 38000. 00|  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 2500. 00000 2500. 00| 7500. 00000 7500. 00|
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02240 227.100 n2 | 20. 00000 4542, 00| 16. 00000 3633. 60|
PAVEMENT, REMOVE | | |
0006 202- 02241 123.300 m | 20. 00000 2466. 00| 3. 00000 369. 90|
GUARDRAI L, REMOVE [ [ [
0007 202- 02272 18.400 m | 20. 00000 368. 00| 24. 00000 441. 60|
PAVED SI DE DI TCH, REMOVE | | |
0008 202-51328 LUMP|  135000. 00000 135000. 00|  80000. 00000 80000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0009 202- 60820 674.000 n2 | 5. 50000 3707. 00| 4. 60000 3100. 40|
SURFACE M LLING ASPHALT | | |
0010 205- 06937 250.000 m | 6. 50000 1625. 00| 6. 50000 1625. 00|
TEMPORARY S| LT FENCE [ [ [
0011 206-51230 203.000 n8 | 85. 00000 17255. 00| 34. 00000 6902. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0012 211- 07454 123.000 n8 | 32. 00000 3936. 00| 27.00000 3321. 00|
STRUCTURE BACKFI LL [ [ [
0013 301- 07448 602.000 My | 22. 00000 13244. 00| 23. 60000 14207. 20|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0014 303- 07449 175.000 My | 22. 00000 3850. 00| 26. 60000 4655. 00|
COVPACTED AGGREGATE, NO. 73 [ [ [
0015 406- 05521 3900.000 n2 | 0. 25000 975. 00| 0. 30000 1170. 00|
ASPHALT FOR TACK COAT | | |
0016 601- 01128 4.000 EACH 1300. 00000 5200. 00| 1080. 00000 4320. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0017 601- 01701 1.000 EACH 1600. 00000 1600. 00| 1870. 00000 1870. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM [ [ [
CURVED, 2 | | |
0018 601- 01848 1.000 EACH 1700. 00000 1700. 00| 1870. 00000 1870. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 5 [ [ [
0019 601- 02103 34.300 m | 45. 00000 1543. 50| 71. 00000 2435, 30|
| | |
| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 474 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 753, 964. 26 ROUTE : SR 162
CALL ORDER : 474 CONTRACT ID : B -26333-A COUNTI ES : DUBO S
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1009310

| ERBER & M LLI GAN CONSTR. CO. | DEl G BROTHERS LUMBER & OONST|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e et e e e e e e et e e e e ee e
0020 601-07024 2.000 EACH 5500. 00000 11000. 00| 4030. 00000 8060. 00

ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0021 601-07024 1.000 EACH 500. 00000 500. 00| 3250. 00000 3250. 00

ENERGY ABSORBI NG TERM NAL, CZ, TL-3 , | | |
SPARE PARTS PACKAGE | | |

0022 601- 94689 2.000 EACH| 2250. 00000 4500. 00| 2480. 00000 4960. 00|
GUARDRAI L END TREATMENT, CS | | |
0023 601- 99105 24.800 m | 37. 00000 917. 60| 55. 00000 1364. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 602- 06639 119.000 m | 55. 00000 6545. 00| 110. 00000 13090. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0025 602- 06729 14.000 EACH| 8. 00000 112. 00| 11. 00000 154. 00|
BARRI ER DELI NEATOR | | |
0026 610- 06259 287.700 n2 | 60. 00000 17262. 00| 73. 00000 21002. 10|
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
300 nm | | |
0027 610- 07487 855.000 My | 69. 50000 59422. 50| 63. 40000 54207. 00|
HVA FOR APPROACHES, TYPE B [ [ [
0028 616- 02320 65.000 n2 | 5. 00000 325. 00| 2. 80000 182. 00|
GEOTEXTI LES | | |
0029 616- 06405 274.000 My | 24. 00000 6576. 00| 26. 90000 7370. 60|
Rl PRAP, REVETMENT [ [ [
0030 621- 01004 1.000 EACH| 500. 00000 500. 00| 700. 00000 700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 1000.000 n2 | 1. 50000 1500. 00| 2. 20000 2200. 00|
MULCHED SEEDI NG, R [ [ [
0032 702-51005 117.700 n8 | 635. 00000 74739. 50| 712. 00000 83802. 40|
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51015 17.100 n8 | 500. 00000 8550. 00| 756. 00000 12927. 60|
CONCRETE, B, FQOTI NGS [ [ [
0034 702-51863 72.000 EACH| 20. 00000 1440. 00| 14. 00000 1008. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703- 01540 159. 000 EACH| 8. 75000 1391. 25| 18. 00000 2862. 00|
THREADED TI E BAR ASSEMBLY | [ [
0036 703-51030 34401.000 kg | 1. 40000 48161. 40| 1. 56000 53665. 56|
REI NFORCI NG STEEL | | |
0037 703-51032 20895.000 kg | 1. 50000 31342. 50| 1. 74000 36357. 30|
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0038 703- 97936 143.000 EACH| 8. 75000 1251. 25 15. 80000 2259. 40|

THREADED TI E BAR ASSEMBLY, EPOXY CQOATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 474 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 753, 964. 26 ROUTE : SR 162
CALL ORDER : 474 CONTRACT ID : B -26333-A COUNTI ES : DUBO S
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1009310
| ERBER & M LLI GAN CONSTR. CQ | DEI G BROTHERS LUVBER & OONST|
LINE NO/ |TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0039 704- 05892 295.800 n8 | 595. 00000 176001. 00| 687. 00000 203214. 60|
CONCRETE, QC/ QA, SUPERSTRUCTURE [ [ [
0040 706- 05733 2.000 EACH| 1200. 00000 2400. 00| 1260. 00000 2520. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBC | | |
0041 706-51020 16.400 n8 | 500. 00000 8200. 00| 475. 00000 7790. 00|
CONCRETE, C, RAILING [ [ [
0042 709-51821 LUMP| 5200. 00000 5200. 00| 5500. 00000 5500. 00|
SURFACE SEAL | | |
0043 711- 05778 LUMP| 7500. 00000 7500. 00|  30000. 00000 30000. 00|
JACKI NG AND SUPPORTI NG BENT CAPS [ [ [
0044 715- 05756 3.000 m | 57. 50000 172. 50| 216. 00000 648. 00|
Pl PE EXTENSI ON, Cl RCULAR, 300 mm METAL | | |
0045 715- 46000 1.000 EACH| 250. 00000 250. 00| 345. 00000 345, 00|
Pl PE END SECTI ON, 300 nm [ [
0046 729-51875 2.000 n2 | 550. 00000 1100. 00| 245. 00000 490. 00|
CONCRETE, A, PATCHI NG | | |
0047 801- 06207 1594.000 m | 3. 00000 4782. 00| 3. 00000 4782. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
100 mm [ [ [
0048 801- 06640 22.000 EACH| 160. 00000 3520. 00| 107. 00000 2354. 00|
CONSTRUCTI ON SI GN, A | | |
0049 801- 06645 2.000 EACH| 50. 00000 100. 00| 54. 00000 108. 00|
CONSTRUCTI ON SI GN, B [ [ [
0050 801- 06710 180. 000 DAY | 15. 00000 2700. 00| 18. 00000 3240. 00|
FLASH NG ARROW SI GN | | |
0051 801- 06775 LUMP|  10000. 00000 10000. 00|  28000. 00000 28000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0052 808- 06712 47.000 m | 3. 00000 141. 00| 1. 00000 47. 00|
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0053 808- 06713 500.000 m | 1. 50000 750. 00| 1. 00000 500. 00|
LINE, PAINT, SOLID, WH TE, 100 mm [ [ [
0054 808- 06714 228.000 m | 1. 50000 342. 00| 1. 00000 228. 00|
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0055 808- 06716 774.000 m | 2. 50000 1935. 00| 2. 00000 1548. 00|
LI NE, REMOVE [ [ [
0056 808- 75996 28.000 EACH| 15. 00000 420. 00| 14. 00000 392. 00|
SNOWPLOMBLE RAI SED PAVEMENT NARKER | | |
REMOVE | | |
0057 808- 75998 28.000 EACH| 85. 00000 2380. 00| 90. 00000 2520. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
SECTI ON TOTALS | $ 760, 841. 00| $  823,789. 56|
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

CONTRACT TOTALS | $ 760, 841. 00| $ 823, 789. 56|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 480 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 10/17/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4364006
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,187,309.24 100. 0000%
2 35-1523985 WRTZ & YATES, |NC. $ 1,371,944.73 115. 5507%
3 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,462, 752.87 123. 1989%
4  35-1339168 LAPORTE CONSTRUCTI ON CO $ 1,514, 152. 09 127. 5280%
5  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,626, 072.22 136. 9543%
6  35-1068009 DYER CONSTRUCTI ON CO $ 1,763,547.68 148. 5331%
7 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 1,950, 789. 68 164. 3034%
| (1) 35-0918397 | (2) 35-1523985 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WRTZ & YATES, |NC. | SUPERI OR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e et e e e et e o e e e e e e et e e e e e e meemieeaaoo-
SECTI ON 0001 BRI DGE REPLACENENT
| | |
0001 105- 06845 LUMP|  15000. 00000 15000. 00|  24000. 00000 24000. 00|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MOS | 2000. 00000 18000. 00| 2400. 00000 21600. 00| 1800. 00000 16200. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  60000. 00000 60000. 00|  62000. 00000 62000. 00|  29000. 00000 29000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02189 2.000 EACH| 25. 00000 50. 00| 100. 00000 200. 00| 100. 00000 200. 00
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | | |
AND RESET | | |
0006 202- 02286 1.000 EACH  69993. 36000 69993.36]  65000. 00000 65000. 00|  150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 203- 02000 6437.000 n8 | 7.00000 45059. 00| 9. 00000 57933. 00| 14. 00000 90118. 00
EXCAVATI ON,  COMVON | | |
0008 203- 02070 5249.000 18 | 12. 00000 62988. 00| 13. 08000 68656. 92| 7. 00000 36743. 00
BORROW | |
0009 203- 02100 924.000 18 | 10. 00000 9240. 00| 10. 46000 9665. 04| 7. 70000 7114. 80
EXCAVATI ON, PEAT | | |
0010 203-51223 6957.000 n8 | 10. 00000 69570. 00| 7. 85000 54612. 45| 8. 40000 58438. 80
EXCAVATI ON, WATERWAY | | |
0011 204- 02290 1.000 EACH| 500. 00000 500. 00| 1500. 00000 1500. 00| 500. 00000 500. 00
SETTLEMENT PLATE | | |
0012 205- 03371 500.000 18 | 9. 00000 4500. 00| 7. 85000 3925. 00| 10. 00000 5000. 00
|

SEDI MENT REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 480 -2
TABULATI ON CF BI DS

GUARDRAI L CONNECTOR SYSTEM W BEAM
CURVED, 1

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-0918397 | (2) 35-1523985 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WRTZ & YATES, |NC. | SUPERI OR CONSTRUCTI CN CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0013 205- 06932 59.000 m | 30. 00000 1770. 00| 33. 00000 1947. 00| 29. 40000 1734. 60
TEMPORARY CHECK DAM STRAW BALES [ [ [
0014 205- 06935 1.000 EACH| 3500. 00000 3500. 00| 1200. 00000 1200. 00| 3700. 00000 3700. 00
TEMPORARY SEDI MENT BASI N | |
0015 205- 06936 237.300 My | 40. 00000 9492. 00| 33. 00000 7830. 90| 24. 50000 5813. 85
TEMPORARY SEDI MENT TRAP [ [ [
0016 205- 06937 1507.000 m | 4. 65000 7007. 55 5. 21000 7851. 47| 4. 65000 7007. 55
TEMPORARY SI LT FENCE | | |
0017 206- 51220 30.000 n8 | 30. 00000 900. 00| 130. 00000 3900. 00| 135. 40000 4062. 00
EXCAVATI ON, VET [ [ [
0018 207- 07500 2402.000 n2 | 3. 25000 7806. 50| 3. 55000 8527. 10| 12. 80000 30745. 60
SUBGRADE TREATMENT, TYPE C | | |
0019 207- 07503 4045.000 n2 | 0. 75000 3033. 75| 3. 59000 14521. 55| 1. 00000 4045. 00
SUBGRADE TREATMENT, TYPE E [ [ [
0020 211- 07454 108.000 nB8 | 25. 00000 2700. 00| 28. 72000 3101. 76| 15. 00000 1620. 00
STRUCTURE BACKFI LL | | |
0021 213-52830 5.200 n8 | 150. 00000 780. 00| 196. 15000 1019. 98] 123. 00000 639. 60
FLOMBLE MORTAR [ [ [
0022 301- 07448 3182.000 My | 14. 00000 44548, 00| 15. 00000 47730. 00| 16. 40000 52184. 80
COVPACTED AGGREGATE, NO. 53, BASE | |
0023 303- 01180 591.000 My | 21. 00000 12411. 00| 15. 00000 8865. 00| 17. 30000 10224. 30
COVPACTED AGGREGATE, NO. 53 [ [ [
0024 402- 07432 315.000 My | 60. 00000 18900. 00| 80. 00000 25200. 00| 70. 00000 22050. 00
HVA SURFACE, TYPE A | |
0025 402- 07433 191.000 My | 61. 00000 11651. 00| 80. 00000 15280. 00| 70. 00000 13370. 00
HVA SURFACE, TYPE B [ [ [
0026 402- 07435 529.000 My | 46. 00000 24334. 00| 61. 60000 32586. 40| 55. 00000 29095. 00
HVA | NTERVEDI ATE, TYPE A | | |
0027 402- 07438 321.000 My | 45. 00000 14445, 00| 61. 60000 19773. 60| 55. 00000 17655. 00
HVA | NTERVEDI ATE, TYPE B [ [ [
0028 402- 07441 1040.000 My | 37. 00000 38480. 00| 53. 76000 55910. 40| 48. 00000 49920. 00
HVA BASE, TYPE B | |
0029 404- 05511 119.000 n2 | 9. 25000 1100. 75 20. 16000 2399. 04 18. 00000 2142. 00
SEAL COAT, 2 | | |
0030 405- 05517 11.200 My | 442. 00000 4950. 40| 412. 50000 4620. 00| 375. 00000 4200. 00
ASPHALT FCR PRI ME COAT [ [ [
0031 406- 05520 3.100 My | 750. 00000 2325. 00| 550. 00000 1705. 00| 500. 00000 1550. 00
ASPHALT FOR TACK COAT | | |
0032 601- 01128 4.000 EACH 1100. 00000 4400. 00| 1232. 00000 4928. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE WGB [ [ [
0033 601- 01625 1.000 EACH| 1400. 00000 1400. 00| 1550. 00000 1550. 00| 1400. 00000 1400. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 480 -3
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-0918397 | (2) 35-1523985 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WRTZ & YATES, |NC. | SUPERI OR CONSTRUCTI CN CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0034 601- 01626 1.000 EACH| 1400. 00000 1400. 00| 1550. 00000 1550. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM [ [ [
CURVED, 2 | | |
0035 601- 02206 121.920 m | 29. 00000 3535. 68| 32. 00000 3901. 44| 29. 00000 3535. 68
TEMPORARY GUARDRAI L, WBEAM 1.905 m | [ [
SPACI NG [ [ [
0036 601- 05071 2.000 EACH| 1600. 00000 3200. 00| 1760. 00000 3520. 00| 1600. 00000 3200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0037 601- 06037 2.000 EACH| 500. 00000 1000. 00| 600. 00000 1200. 00| 500. 00000 1000. 00
GUARDRAI L END TREATMENT, | [ [ [
0038 601- 97080 4.000 EACH 1900. 00000 7600. 00| 2090. 00000 8360. 00| 1900. 00000 7600. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0039 601- 99105 32.410 m | 39. 00000 1263. 99| 42. 90000 1390. 39 39. 00000 1263. 99
GUARDRAI L, WBEAM 1.905 m SPACI NG [ [ [
0040 602- 06729 7.000 EACH| 4. 00000 28. 00| 20. 00000 140. 00| 10. 00000 70. 00
BARRI ER DELI NEATOR | | |
0041 610- 06259 205.500 n2 | 50. 00000 10275. 00| 60. 00000 12330. 00| 69. 00000 14179. 50
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
300 nm | | |
0042 610- 07486 1262.000 My | 46. 00000 58052. 00| 56. 00000 70672. 00| 50. 00000 63100. 00
HVA FOR APPROACHES, TYPE A [ [ [
0043 611- 06497 1.000 EACH| 150. 00000 150. 00| 200. 00000 200. 00| 150. 00000 150. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0044 615- 06490 30.000 EACH| 120. 00000 3600. 00| 150. 00000 4500. 00| 120. 00000 3600. 00
RIGHT OF WAY MARKER | [ [
0045 615- 06505 12.000 EACH| 300. 00000 3600. 00| 500. 00000 6000. 00| 400. 00000 4800. 00
MONUMENT, B | | |
0046 615- 06510 1.000 EACH 300. 00000 300. 00| 450. 00000 450. 00| 300. 00000 300. 00
MONUMENT, C | [ [
0047 615- 06527 1.000 EACH| 300. 00000 300. 00| 500. 00000 500. 00| 300. 00000 300. 00
MONUMENT, SECTI ON CORNER | | |
0048 616- 02320 5189.000 n2 | 1. 75000 9080. 75] 3. 89000 20185. 21| 1. 75000 9080. 75
GEOTEXTI LES | | |
0049 616- 06405 4774.000 My | 22. 00000 105028. 00| 28. 00000 133672. 00| 16. 90000 80680. 60
RI PRAP, REVETMENT [ [ [
0050 616- 06451 266.000 My | 24. 00000 6384. 00| 28. 00000 7448. 00| 19. 40000 5160. 40
Rl PRAP, UNI FORM | | |
0051 621- 01004 3.000 EACH| 775. 00000 2325. 00| 852. 00000 2556. 00| 775. 00000 2325. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 480 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-0918397 | (2) 35-1523985 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WRTZ & YATES, |NC. | SUPERI OR CONSTRUCTI CN CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0052 621- 02770 420.000 n2 | 2. 12000 890. 40| 2. 50000 1050. 00| 2. 12000 890. 40
EROSI ON CONTROL BLANKET [ [ [
0053 621- 06545 3.150 My | 586. 00000 1845. 90| 700. 00000 2205. 00| 586. 00000 1845. 90
FERTI LI ZER | | |
0054 621- 06548 31.000 kg | 55. 00000 1705. 00| 75. 00000 2325. 00| 55. 00000 1705. 00
SEED M XTURE, CV [ [ [
0055 621- 06553 532.000 kg | 6. 17000 3282. 44| 6. 79000 3612. 28| 6. 17000 3282. 44
SEED M XTURE, R | | |
0056 621- 06557 252.000 kg | 4. 98000 1254. 96| 5. 50000 1386. 00| 4. 98000 1254. 96
SEED M XTURE, T [ [ [
0057 621- 06565 25.000 My | 448. 00000 11200. 00| 600. 00000 15000. 00| 448. 00000 11200. 00
MULCH NG MATERI AL | | |
0058 621- 06567 26.100 kL | 0. 55000 14. 36| 0. 70000 18. 27| 0. 55000 14. 36
WATER [ [ [
0059 621- 06574 603.000 n2 | 4. 50000 2713. 50| 6. 50000 3919. 50| 4. 50000 2713. 50
SODDI NG | | |
0060 621- 06575 844.000 n2 | 4. 50000 3798. 00| 6. 50000 5486. 00| 4. 50000 3798. 00
SODDI NG,  NURSERY [ [
0061 701-51195 170.400 m | 130. 00000 22152. 00| 106. 81000 18200. 42| 90. 00000 15336. 00
PILE, STEEL H, HP 310 X 79 | | |
0062 701- 91792 20.000 EACH| 95. 00000 1900. 00| 80. 00000 1600. 00| 90. 00000 1800. 00
PILE TIP, STEEL H | [ [
0063 701- 97874 46.800 m | 550. 00000 25740. 00| 300. 00000 14040. 00| 290. 00000 13572. 00
PILE, STEEL H, REI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | | |
0064 703-51030 13772.000 kg | 1. 25000 17215. 00| 1. 35000 18592. 20| 1. 49000 20520. 28
REI NFORCI NG STEEL [ [ [
0065 703-51032 11551.000 kg | 1. 35000 15593. 85| 1. 51000 17442. 01| 1. 65000 19059. 15
REI NFORCI NG STEEL, EPOXY COATED | | |
0067 706- 05733 4.000 EACH 1500. 00000 6000. 00| 1400. 00000 5600. 00| 1600. 00000 6400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | [ [
0068 706- 51020 10.700 n8 | 600. 00000 6420. 00| 850. 00000 9095. 00| 550. 00000 5885. 00
CONCRETE, C, RAILING | | |
0069 709-51821 LUMP| 3150. 00000 3150. 00| 3500. 00000 3500. 00| 2850. 00000 2850. 00
SURFACE SEAL [ [ [
0070 713-51335 LUMP|  90000. 00000 90000. 00|  160000. 00000 160000. 00|  224000. 00000 224000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0071 715- 02628 2.000 EACH| 400. 00000 800. 00| 224. 00000 448. 00| 411. 00000 822. 00
SAFETY METAL END SECTION, 6:1, 375 mm | [ [
0072 715- 02629 3.000 EACH| 475. 00000 1425. 00| 35. 00000 105. 00| 628. 00000 1884. 00

SAFETY METAL END SECTION, 6:1, 450 mm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1523985 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WRTZ & YATES, |NC. | SUPERI OR CONSTRUCTI ON' CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoeoeoooo
0073 715- 02630 1.000 EACH| 650. 00000 650. 00| 500. 00000 500. 00| 865. 00000 865. 00
SAFETY METAL END SECTION, 6:1, 600 nm | | |
0074 715- 02630 1.000 EACH| 650. 00000 650. 00| 500. 00000 500. 00| 981. 00000 981. 00
SAFETY METAL END SECTION, 6:1, 600 nm | | |
TEMPORARY | | |
0075 715- 03475 1.000 EACH| 375. 00000 375. 00| 200. 00000 200. 00| 381. 00000 381. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0076 715- 05119 31.000 m | 75. 00000 2325. 00| 40. 00000 1240. 00| 65. 00000 2015. 00
PIPE, TYPE 1, CRCULAR 375 mm | | |
0077 715-05121 58.000 m | 80. 00000 4640. 00| 50. 00000 2900. 00| 80. 00000 4640. 00
PIPE, TYPE 1, CI RCULAR 450 mm | | |
0078 715- 05125 20.500 m | 125. 00000 2562. 50| 70. 00000 1435. 00| 140. 00000 2870. 00
PIPE, TYPE 1, CRCULAR 750 mm | | |
0079 715- 05169 51.000 m | 75. 00000 3825. 00| 40. 00000 2040. 00| 67. 00000 3417.00
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0080 715- 05171 30.000 m | 25. 00000 750. 00| 45. 00000 1350. 00| 80. 00000 2400. 00
PIPE, TYPE 3, CRCULAR 450 mm | | |
0081 715- 05173 51.500 m | 115. 00000 5922. 50| 60. 00000 3090. 00| 109. 00000 5613. 50
PIPE, TYPE 3, CIRCULAR 600 mm | | |
0082 715- 05173 25.000 m | 115. 00000 2875. 00| 65. 00000 1625. 00| 109. 00000 2725. 00
PIPE, TYPE 3, CIRCULAR 600 mm TEMPORARY| | [
0083 715- 05595 18.000 m | 80. 00000 1440. 00| 40. 00000 720. 00| 97. 00000 1746. 00
Pl PE EXTENSI ON, Cl RCULAR, 375 nm | | |
TEMPORARY | | |
0084 715- 46005 5.000 EACH| 345. 00000 1725. 00| 120. 00000 600. 00| 355. 00000 1775. 00
Pl PE END SECTION, 375 nm | |
0085 715- 46005 1.000 EACH| 345. 00000 345. 00| 125. 00000 125. 00| 440. 00000 440. 00
Pl PE END SECTI ON, 375 nm TEMPORARY | | |
0086 715- 46020 1.000 EACH| 400. 00000 400. 00| 200. 00000 200. 00| 460. 00000 460. 00
Pl PE END SECTI ON, 600 nm | |
0087 715- 97689 2.000 EACH| 3200. 00000 6400. 00| 3500. 00000 7000. 00| 3450. 00000 6900. 00
GRATED BOX END SECTION, |, 3:1, 750 mm | | |
0088 720- 04682 1.000 EACH| 2300. 00000 2300. 00| 1000. 00000 1000. 00| 6600. 00000 6600. 00
I NLET MODI FI ED | | [
0089 721- 43000 1.000 EACH| 775. 00000 775. 00| 700. 00000 700. 00| 1135. 00000 1135. 00
AUTOVATI C DRAI NAGE GATE, 300 nm | | |
0090 721- 43005 2.000 EACH| 900. 00000 1800. 00| 800. 00000 1600. 00| 870. 00000 1740. 00
AUTOVATI C DRAI NAGE GATE, 375 nm | | |
0091 721- 43010 1.000 EACH| 900. 00000 900. 00| 1000. 00000 1000. 00| 1012. 00000 1012. 00
AUTOVATI C DRAI NAGE GATE, 450 nm | | |
0092 721- 43020 3.000 EACH| 1100. 00000 3300. 00| 2200. 00000 6600. 00| 1505. 00000 4515. 00

AUTQOVATI C DRAI NAGE GATE, 600 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

LI NE, PREFORMED PLASTI C, BROKEN, YELLOW
100 nm

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-0918397 | (2) 35-1523985 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WRTZ & YATES, |NC. | SUPERI OR CONSTRUCTI CN CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0093 721- 43020 1.000 EACH| 1100. 00000 1100. 00| 2200. 00000 2200. 00| 1885. 00000 1885. 00
AUTOVATI C DRAI NAGE GATE, 600 nm [ [ [
TEMPORARY | | |
0094 801- 04308 6.000 EACH| 125. 00000 750. 00| 350. 00000 2100. 00| 185. 00000 1110. 00
ROAD CLOSURE S| GN ASSEMBLY | [
0095 801- 06203 1379.000 m | 0. 70000 965. 30| 0. 58000 799. 82| 0. 85000 1172.15
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0096 801- 06207 415.000 m | 2. 60000 1079. 00| 2. 93000 1215. 95] 3. 60000 1494. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm [ [ [
0097 801- 06640 33.000 EACH| 75. 00000 2475. 00| 200. 00000 6600. 00| 70. 00000 2310. 00
CONSTRUCTI ON SI GN, A | |
0098 801- 06645 10. 000 EACH| 26. 00000 260. 00| 50. 00000 500. 00| 55. 00000 550. 00
CONSTRUCTI ON SI GN, B | [ [
0099 801- 06775 LUMP| 5000. 00000 5000. 00|  13000. 00000 13000.00]  18111. 00000 18111. 00
MAI NTAI NI NG TRAFFI C | | |
0100 801- 07118 57.600 m | 16. 00000 921. 60| 50. 00000 2880. 00| 28. 00000 1612. 80
BARRI CADE, I11-A [ [ [
0101 801- 07119 14.400 m | 22. 00000 316. 80| 70. 00000 1008. 00| 32. 00000 460. 80
BARRI CADE, |11-B | | |
0102 802- 05701 15.200 m | 28. 00000 425, 60| 200. 00000 3040. 00| 28. 00000 425. 60
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [
BASE [ [ [
0103 802- 76025 1.120 n2 | 140. 00000 156. 80| 120. 00000 134. 40| 190. 00000 212. 80
SI GN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 mm TH CKNESS [ [ [
0104 802- 76035 1.800 n2 | 150. 00000 270. 00| 120. 00000 216. 00| 240. 00000 432. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS [ | |
0105 808- 06703 524.000 m | 1. 60000 838. 40| 1. 50000 786. 00| 1. 65000 864. 60
LI NE, THERMOPLASTIC, SOLID, WM TE, 100nmi [
0106 808- 06713 1130.000 m | 1. 20000 1356. 00| 0. 69000 779. 70| 0. 63000 711. 90
LINE, PAINT, SOLID, WH TE, 100 mm [ | |
0107 808- 06714 1122.000 m | 1. 20000 1346. 40| 0. 69000 774. 18| 0. 63000 706. 86
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0108 808- 06716 318.000 m | 1. 50000 477. 00| 1. 32000 419. 76| 1. 30000 413. 40
LI NE, REMOVE | |
0109 808- 75051 82.000 m | 5. 00000 410. 00| 3. 50000 287. 00| 3. 95000 323.90
LI NE, PREFCRVED PLASTIC, SOLID, WHITE, | [ [
100 nm [ [ [
0110 808- 75063 19.000 m | 5. 00000 95. 00| 3. 50000 66. 50| 3. 95000 75.05
| |
| |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1523985 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WRTZ & YATES, |NC. | SUPERI OR CONSTRUCTI CN CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0111 808- 75240 57.000 m | 1. 60000 91. 20| 3. 57000 203. 49| 1. 65000 94. 05
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ [ [
100mm | | |
0112 808- 75297 21.000 m | 10. 00000 210. 00| 38. 10000 800. 10| 11. 15000 234. 15
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600 nm [ [ [
0113 622-52436 4.000 EACH 25. 00000 100. 00| 30. 00000 120. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | |
0114 622-91786 350.000 EACH| 9. 12000 3192. 00| 11. 00000 3850. 00| 9. 12000 3192. 00
SEEDLI NG | [ [
0115 704- 05892 160.700 n8 | 650. 00000 104455. 00| 522. 71000 83999. 50| 825. 00000 132577. 50
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
SECTI ON TOTALS | $ 1,187, 309. 24| $ 1,371,944. 73 $ 1,462, 752.87
__________________________________________ e
CONTRACT TOTALS | $ 1,187, 309. 24| $ 1,371,944, 73| $ 1,462, 752.87
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (4) 35-1339168 | (5) 35-1582109 | (6) 35-1068009
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001 BRI DGE REPLACEMENT

|
0001 105-06845 LUWP| 18500. 00000 18500. 00| 30000. 00000 30000. 00| 15575. 00000 15575. 00

CONSTRUCTI ON ENG| NEERI NG | | |

0002 105- 07039 9.000 MOS | 2133. 79000 19204. 11| 2472. 18000 22249. 62| 1500. 00000 13500. 00
FIELD OFFICE, B | | |

0003 110- 01001 LUMP|  80503. 63000 80503. 63|  75000. 00000 75000. 00|  82000. 00000 82000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  14833. 11000 14833. 11| 4000. 00000 4000.00]  19835. 00000 19835. 00
CLEARI NG RI GHT OF WAY | | |

0005 202- 02189 2.000 EACH| 63. 00000 126. 00| 100. 00000 200. 00| 200. 00000 400. 00
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | | |
AND RESET | | |

0006 202- 02286 1.000 EACH  65049.97000 65049. 97|  50000. 00000 50000. 00|  33175. 00000 33175. 00
PRESENT STRUCTURE, REMOVE | | |

0007 203- 02000 6437.000 n8 | 15. 12000 97327. 44 13. 00000 83681. 00| 8. 36000 53813. 32
EXCAVATI ON,  COMVON | | |

0008 203- 02070 5249.000 n8 | 22. 42000 117682. 58| 19. 00000 99731. 00| 20. 85000 109441. 65
BORROW | | |

0009 203- 02100 924.000 18 | 19. 21000 17750. 04 15. 00000 13860. 00| 12. 19000 11263. 56
EXCAVATI ON, PEAT | | |

0010 203-51223 6957.000 n8 | 17. 20000 119660. 40| 23. 00000 160011. 00| 13. 21000 91901. 97
EXCAVATI ON, WATERVAY | | |

0011 204- 02290 1.000 EACH| 2205. 20000 2205. 20| 1000. 00000 1000. 00| 1235. 00000 1235. 00
SETTLEMENT PLATE | | |

0012 205- 03371 500.000 n8 | 11. 32000 5660. 00| 25. 00000 12500. 00| 8. 46000 4230. 00
SEDI MENT REMOVE | | |

0013 205- 06932 59.000 m | 29. 40000 1734. 60| 29. 40000 1734. 60| 31. 62000 1865. 58
TEMPORARY CHECK DAM STRAW BALES | | |

0014 205- 06935 1.000 EACH| 7626. 87000 7626. 87| 1700. 00000 1700. 00| 2235. 00000 2235. 00
TEMPORARY SEDI MENT BASI N | |

0015 205- 06936 237.300 My | 36. 68000 8704. 16| 34. 00000 8068. 20| 24. 05000 5707. 07
TEMPORARY SEDI MENT TRAP | | |

0016 205- 06937 1507.000 m | 4. 65000 7007. 55| 4. 65000 7007. 55| 6. 60000 9946. 20
TEMPORARY SI LT FENCE | | |

0017 206- 51220 30.000 n8 | 19. 30000 579. 00| 24. 00000 720. 00| 134. 60000 4038. 00
EXCAVATI ON, VET | | |

0018 207- 07500 2402.000 n2 | 4. 99000 11985. 98| 6. 00000 14412. 00| 4.39000 10544. 78
SUBGRADE TREATMENT, TYPE C | | |

0019 207- 07503 4045.000 n2 | 4. 44000 17959. 80| 1. 00000 4045. 00| 5. 21000 21074. 45

|

SUBGRADE TREATMENT, TYPE E



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 480 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (4) 35-1339168 | (5) 35-1582109 | (6) 35-1068009
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0020 211- 07454 108.000 nB8 | 42. 49000 4588. 92| 30. 00000 3240. 00| 37.52000 4052. 16
STRUCTURE BACKFI LL [ [ [
0021 213-52830 5.200 n8 | 311. 83000 1621. 52| 100. 00000 520. 00| 128. 93000 670. 44
FLOMBLE MORTAR | | |
0022 301- 07448 3182.000 My | 16. 69000 53107. 58] 18. 00000 57276. 00| 11. 88000 37802. 16
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0023 303- 01180 591.000 My | 26. 51000 15667. 41| 20. 00000 11820. 00| 13. 50000 7978. 50
COVPACTED AGGREGATE, NO. 53 | | |
0024 402- 07432 315.000 My | 70. 00000 22050. 00| 70. 00000 22050. 00| 75. 35000 23735. 25
HVA SURFACE, TYPE A [ [ [
0025 402- 07433 191.000 My | 70. 00000 13370. 00| 70. 00000 13370. 00| 75. 35000 14391. 85
HVA SURFACE, TYPE B | |
0026 402- 07435 529.000 My | 55. 00000 29095. 00| 55. 00000 29095. 00| 59. 20000 31316. 80
HVA | NTERVEDI ATE, TYPE A [ [ [
0027 402- 07438 321.000 My | 55. 00000 17655. 00| 55. 00000 17655. 00| 59. 20000 19003. 20
HVA | NTERVEDI ATE, TYPE B | |
0028 402- 07441 1040.000 My | 48. 00000 49920. 00| 48. 00000 49920. 00| 51. 66000 53726. 40
HVA BASE, TYPE B [ [ [
0029 404- 05511 119.000 n2 | 18. 00000 2142. 00| 18. 00000 2142. 00| 19. 37000 2305. 03
SEAL COAT, 2 | | |
0030 405- 05517 11.200 My | 375. 00000 4200. 00| 375. 00000 4200. 00| 403. 58000 4520. 10
ASPHALT FCR PRI ME COAT [ [ [
0031 406- 05520 3.100 My | 500. 00000 1550. 00| 500. 00000 1550. 00| 538. 38000 1668. 98
ASPHALT FOR TACK COAT | | |
0032 601- 01128 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1185. 00000 4740. 00
GUARDRAI L TRANSI TI ON TYPE WGB | [ [
0033 601- 01625 1.000 EACH| 1400. 00000 1400. 00| 1400. 00000 1400. 00| 1500. 00000 1500. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0034 601- 01626 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00| 1500. 00000 1500. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM [ [ [
CURVED, 2 | | |
0035 601- 02206 121.920 m | 29. 00000 3535. 68| 29. 00000 3535. 68| 31. 20000 3803. 90
TEMPORARY GUARDRAI L, WBEAM 1.905 m | |
SPACI NG [ [ [
0036 601- 05071 2.000 EACH| 1600. 00000 3200. 00| 1600. 00000 3200. 00| 3440. 00000 6880. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0037 601- 06037 2.000 EACH| 500. 00000 1000. 00| 500. 00000 1000. 00| 1075. 00000 2150. 00
GUARDRAI L END TREATMENT, | [ [ [
0038 601- 97080 4.000 EACH 1900. 00000 7600. 00| 1900. 00000 7600. 00| 8175. 00000 32700. 00
|

TEMPORARY GUARDRAI L END TREATMENT, (B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (4) 35-1339168 | (5) 35-1582109 | (6) 35-1068009
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0039 601- 99105 32.410 m | 39. 00000 1263. 99| 39. 00000 1263. 99| 41. 95000 1359. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG [ [ [
0040 602- 06729 7.000 EACH| 54. 86000 384. 02| 8. 00000 56. 00| 4. 30000 30. 10
BARR ER DELI NEATOR | | |
0041 610- 06259 205.500 n2 | 109. 40000 22481. 70| 60. 00000 12330. 00| 64. 60000 13275. 30
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
300 nm | | |
0042 610- 07486 1262.000 My | 50. 00000 63100. 00| 50. 00000 63100. 00| 53. 82000 67920. 84
HVA FOR APPROACHES, TYPE A | |
0043 611- 06497 1.000 EACH| 150. 00000 150. 00| 150. 00000 150. 00| 160. 00000 160. 00
MAI LBOX ASSEMBLY, SI NGLE [ [
0044 615- 06490 30.000 EACH| 120. 00000 3600. 00| 275. 00000 8250. 00| 129. 20000 3876. 00
RIGHT OF WAY MARKER | | |
0045 615- 06505 12.000 EACH| 400. 00000 4800. 00| 300. 00000 3600. 00| 430. 50000 5166. 00
MONUMENT, B [ [ [
0046 615- 06510 1.000 EACH| 300. 00000 300. 00| 250. 00000 250. 00| 322. 90000 322.90
MONUMENT, C | | |
0047 615- 06527 1.000 EACH| 300. 00000 300. 00| 250. 00000 250. 00| 322. 90000 322.90
MONUVENT, SECTI ON CORNER [ [
0048 616- 02320 5189.000 n2 | 2. 44000 12661. 16| 1. 50000 7783. 50| 2. 00000 10378. 00
GEOTEXTI LES | | |
0049 616- 06405 4774.000 My | 23. 99000 114528. 26| 30. 00000 143220. 00| 19. 50000 93093. 00
RI PRAP, REVETMENT [ [ [
0050 616- 06451 266.000 My | 25. 56000 6798. 96| 30. 00000 7980. 00| 22. 75000 6051. 50
Rl PRAP, UNI FORM | | |
0051 621- 01004 3.000 EACH 775. 00000 2325. 00| 775. 00000 2325. 00| 835. 00000 2505. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [
SEEDI NG | | |
0052 621- 02770 420.000 n2 | 2. 12000 890. 40| 2.12000 890. 40| 2. 29000 961. 80
EROSI ON CONTROL BLANKET [ [ [
0053 621- 06545 3.150 My | 586. 00000 1845. 90| 586. 00000 1845. 90| 630. 15000 1984. 97
FERTI LI ZER | | |
0054 621- 06548 31.000 kg | 55. 00000 1705. 00| 55. 00000 1705. 00| 59. 20000 1835. 20
SEED M XTURE, CV | | |
0055 621- 06553 532.000 kg | 6. 17000 3282. 44| 6. 17000 3282. 44| 6. 65000 3537. 80
SEED M XTURE, R [ [ [
0056 621- 06557 252.000 kg | 4. 98000 1254. 96| 4. 98000 1254. 96| 5. 36000 1350. 72
SEED M XTURE, T | | |
0057 621- 06565 25.000 My | 448. 00000 11200. 00| 448. 00000 11200. 00| 480. 00000 12000. 00
MULCHI NG MATERI AL [ [ [
0058 621- 06567 26.100 kL | 0. 55000 14. 36| 0. 55000 14. 36| 0. 01000 0.26
|

WATER | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT LAPCRTE DI STRI CT
SET- AS| DE
| (4) 35-1339168 | (5) 35-1582109 | (6) 35-1068009
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e mememeoeoaoooo
0059 621- 06574 603.000 n2 | 4. 50000 2713. 50| 4. 50000 2713. 50| 4. 85000 2924.55
SCODDI NG [ [ [
0060 621- 06575 844.000 n2 | 4. 50000 3798. 00| 4. 50000 3798. 00| 4. 85000 4093. 40
SODDI NG,  NURSERY | |
0061 701-51195 170.400 m | 122. 16000 20816. 06| 100. 00000 17040. 00| 183. 00000 31183. 20
PILE, STEEL H, HP 310 X 79 [ [ [
0062 701- 91792 20.000 EACH| 66. 37000 1327. 40| 85. 00000 1700. 00| 108. 70000 2174. 00
PILE TIP, STEEL H | | |
0063 701- 97874 46.800 m | 305. 77000 14310. 04 300. 00000 14040. 00| 1829. 75000 85632. 30
PILE, STEEL H, REI NFORCED CONCRETE [ [ [
ENCASED, HP 310 X 79 [ [ [
0064 703-51030 13772.000 kg | 1. 31000 18041. 32| 1. 48000 20382. 56| 1. 95000 26855. 40
REI NFORCI NG STEEL | | |
0065 703-51032 11551.000 kg | 1. 47000 16979. 97| 1. 87000 21600. 37| 2.10000 24257.10
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0067 706- 05733 4.000 EACH| 1750. 00000 7000. 00| 1400. 00000 5600. 00| 1725. 00000 6900. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBC | | |
0068 706- 51020 10.700 n8 | 386. 00000 4130. 20| 600. 00000 6420. 00| 699. 50000 7484. 65
CONCRETE, C, RAILING [ [ [
0069 709-51821 LUMP| 285. 00000 285. 00| 3000. 00000 3000. 00| 7000. 00000 7000. 00
SURFACE SEAL | | |
0070 713-51335 LUMP|  91882. 59000 91882.59| 230000. 00000 230000. 00|  355990. 00000 355990. 00
TEMPORARY BRI DGE AND APPROACHES [ [ [
0071 715- 02628 2.000 EACH| 900. 06000 1800. 12| 380. 00000 760. 00| 368. 50000 737. 00
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0072 715- 02629 3.000 EACH| 979. 67000 2939. 01 500. 00000 1500. 00| 451. 00000 1353. 00
SAFETY METAL END SECTION, 6:1, 450 mm | [ [
0073 715- 02630 1.000 EACH| 1148. 60000 1148. 60| 700. 00000 700. 00| 626. 00000 626. 00
SAFETY METAL END SECTION, 6:1, 600 mm | | |
0074 715- 02630 1.000 EACH| 1148. 60000 1148. 60| 875. 00000 875. 00| 626. 00000 626. 00
SAFETY METAL END SECTION, 6:1, 600 mm | [ [
TEMPORARY | | |
0075 715- 03475 1.000 EACH 880. 68000 880. 68| 385. 00000 385. 00| 350. 00000 350. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0076 715- 05119 31.000 m | 85. 59000 2653. 29 98. 00000 3038. 00| 62. 91000 1950. 21
PIPE, TYPE 1, CIRCULAR 375 nm [ [ [
0077 715- 05121 58.000 m | 109. 76000 6366. 08| 101. 00000 5858. 00| 70. 70000 4100. 60
PI PE, TYPE 1, ClRCULAR, 450 nm | | |
0078 715- 05125 20.500 m | 124. 71000 2556. 56| 140. 00000 2870. 00| 91. 22000 1870. 01
PIPE, TYPE 1, CIRCULAR 750 nm [ [ [
0079 715- 05169 51.000 m | 105. 04000 5357. 04| 90. 00000 4590. 00| 67. 45000 3439. 95
PI PE, TYPE 3, ClRCULAR, 375 nm | | |
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ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (4) 35-1339168 | (5) 35-1582109 | (6) 35-1068009
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0080 715- 05171 30.000 m | 109. 76000 3292. 80| 102. 00000 3060. 00| 76. 00000 2280. 00
PIPE, TYPE 3, CIRCULAR 450 mm | | |
0081 715- 05173 51.500 m | 91. 10000 4691. 65| 120. 00000 6180. 00| 80. 60000 4150. 90
PIPE, TYPE 3, CIRCULAR 600 mm | | |
0082 715- 05173 25.000 m | 166. 35000 4158. 75| 150. 00000 3750. 00| 80. 28000 2007. 00
PIPE, TYPE 3, CIRCULAR 600 mm TEMPORARY| | |
0083 715- 05595 18.000 m | 106. 42000 1915. 56| 130. 00000 2340. 00| 106. 00000 1908. 00
Pl PE EXTENSI ON, Cl RCULAR, 375 nm | | |
TEMPORARY | | |
0084 715- 46005 5.000 EACH| 456. 40000 2282. 00| 325. 00000 1625. 00| 316. 90000 1584. 50
Pl PE END SECTI ON, 375 nm | |
0085 715- 46005 1.000 EACH| 850. 24000 850. 24| 400. 00000 400. 00| 316. 90000 316. 90
Pl PE END SECTI ON, 375 nm TEMPORARY | | |
0086 715- 46020 1.000 EACH| 900. 68000 900. 68| 475. 00000 475. 00| 369. 00000 369. 00
Pl PE END SECTI ON, 600 nm | |
0087 715- 97689 2.000 EACH| 4554. 15000 9108. 30| 5000. 00000 10000. 00| 3535. 00000 7070. 00
GRATED BOX END SECTION, |, 3:1, 750 mm | | |
0088 720- 04682 1.000 EACH| 3283. 60000 3283. 60| 2000. 00000 2000.00|  28575. 00000 28575. 00
I NLET MODI FI ED | | |
0089 721- 43000 1.000 EACH| 1623. 10000 1623. 10| 700. 00000 700. 00| 950. 00000 950. 00
AUTOVATI C DRAI NAGE GATE, 300 nm | | |
0090 721- 43005 2.000 EACH| 1736. 10000 3472. 20| 850. 00000 1700. 00| 1015. 00000 2030. 00
AUTOVATI C DRAI NAGE GATE, 375 nm | | |
0091 721- 43010 1.000 EACH| 1751. 10000 1751. 10| 950. 00000 950. 00| 1235. 00000 1235. 00
AUTOVATI C DRAI NAGE GATE, 450 nm | | |
0092 721- 43020 3.000 EACH| 1973. 10000 5919. 30| 1300. 00000 3900. 00| 1435. 00000 4305. 00
AUTOVATI C DRAI NAGE GATE, 600 nm | | |
0093 721- 43020 1.000 EACH| 1973. 10000 1973. 10| 1500. 00000 1500. 00| 1685. 00000 1685. 00
AUTOVATI C DRAI NAGE GATE, 600 nm | | |
TEMPORARY | | |
0094 801- 04308 6.000 EACH| 185. 00000 1110. 00| 225. 00000 1350. 00| 199. 00000 1194. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0095 801- 06203 1379.000 m | 0. 85000 1172. 15| 1. 00000 1379. 00| 0. 91000 1254. 89
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0096 801- 06207 415.000 m | 3. 60000 1494. 00| 3. 75000 1556. 25| 3. 86000 1601. 90
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0097 801- 06640 33.000 EACH| 70. 00000 2310. 00| 125. 00000 4125. 00| 75. 35000 2486. 55
CONSTRUCTI ON SI GN, A | |
0098 801- 06645 10. 000 EACH| 55. 00000 550. 00| 75. 00000 750. 00| 59. 20000 592. 00

CONSTRUCTI ON SI GN, B | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (4) 35-1339168 | (5) 35-1582109 | (6) 35-1068009
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0099 801- 06775 LUMP| 3800. 00000 3800.00|  15000. 00000 15000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C [ [
0100 801- 07118 57.600 m | 28. 00000 1612. 80| 45. 00000 2592. 00| 30. 10000 1733. 76
BARRI CADE, I11-A | | |
0101 801- 07119 14.400 m | 32. 00000 460. 80| 47. 00000 676. 80| 34. 70000 499. 68
BARRI CADE, |11-B [ [ [
0102 802- 05701 15.200 m | 35. 50000 539. 60| 30. 00000 456. 00| 28. 90000 439. 28
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | |
0103 802- 76025 1.120 ne 223. 00000 249. 76| 150. 00000 168. 00| 144. 35000 161. 67

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

I
|
|
I
|
|
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nm | |

0104 802- 76035 1.800 n2 186. 00000 334. 80| 150. 00000 270. 00| 156. 00000 280. 80
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | |
0105 808- 06703 524.000 m 1. 65000 864. 60| 1. 70000 890. 80| 1. 78000 932. 72
0106 808- 06713 1130.000 m | 0. 63000 711. 90| 0. 42000 474. 60| 0. 70000 791. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0107 808- 06714 1122.000 m | 0. 63000 706. 86| 0. 42000 471. 24 0. 70000 785. 40
LINE, PAINT, SOLID, YELLON 100 nm [ | |
0108 808- 06716 318.000 m | 1. 30000 413. 40| 2. 50000 795. 00| 1. 42000 451. 56
LI NE, REMOVE | | |
0109 808- 75051 82.000 m | 3. 95000 323. 90| 7. 50000 615. 00| 4. 27000 350. 14
LINE, PREFORMED PLASTIC, SOLID, W TE, | | |
100 nm | | |
0110 808- 75063 19.000 m | 3. 95000 75. 05| 7. 50000 142. 50| 4. 25000 80. 75
LI NE, PREFORMED PLASTIC, BROKEN, YELLOW | | |
100 nm [ | |
0111 808- 75240 57.000 m | 1. 65000 94. 05| 1. 70000 96. 90| 1. 75000 99. 75
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm | | |
0112 808- 75297 21.000 m | 11. 15000 234. 15| 9. 50000 199. 50| 11. 90000 249. 90
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ |
STOP LINE, 600 nm | | |
0113 622- 52436 4.000 EACH| 25. 00000 100. 00| 25. 00000 100. 00| 26. 00000 104. 00
SIGN, DO NOT MOW OR SPRAY | | |
0114 622-91786 350. 000 EACH| 9. 12000 3192. 00| 9. 12000 3192. 00| 9. 82000 3437.00
SEEDLI NG | | |
0115 704- 05892 160.700 n8 | 858. 47000 137956. 13| 680. 00000 109276. 00| 881. 45000 141649. 02

CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
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ENG NEER S ESTI MATE: $ 1, 432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT 1D : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1582109 | (6) 35-1068009
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON TOTALS | $ 1,514,152, 09 $ 1,626, 072. 22 $ 1,763, 547.68
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e e e e e e e e e e miemieeaoo-

CONTRACT TOTALS | $ 1,514, 152.09| $ 1,626,072.22| $ 1,763,547.68
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ENG NEER S ESTI MATE: $ 1, 432,532.00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (7) 35-1106884 |
| ELLAS CONSTRUCTI ON COMPANY, |
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT] UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

|
0001 105-06845 LUWP| 16000. 00000 16000. 00|

|

CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07039 9.000 MOS | 2250. 00000 20250. 00| |
FIELD OFFICE, B | | |
0003 110- 01001 LUMP|  90000. 00000 90000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  18000. 00000 18000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02189 2.000 EACH| 58. 00000 116. 00| |
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | | |
AND RESET | | |
0006 202- 02286 1.000 EACH  230000. 00000 230000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0007 203- 02000 6437.000 n8 | 8. 36000 53813. 32| |
EXCAVATI ON,  COMVON | | |
0008 203- 02070 5249.000 n8 | 20. 85000 109441. 65| |
BORROW | | |
0009 203- 02100 924.000 18 | 12. 19000 11263. 56| |
EXCAVATI ON, PEAT | | |
0010 203-51223 6957.000 n8 | 13. 21000 91901. 97 |
EXCAVATI ON, WATERWAY | | |
0011 204- 02290 1.000 EACH| 1235. 00000 1235. 00| |
SETTLEMENT PLATE | | |
0012 205- 03371 500.000 n8 | 13. 00000 6500. 00| |
SEDI MENT REMOVE | | |
0013 205- 06932 59.000 m | 29. 40000 1734. 60| |
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205- 06935 1.000 EACH| 1200. 00000 1200. 00| |
TEMPORARY SEDI MENT BASI N | | |
0015 205- 06936 237.300 My | 31. 34000 7436. 98| |
TEMPORARY SEDI NENT TRAP | | |
0016 205- 06937 1507.000 m | 4. 65000 7007. 55| |
TEMPORARY SI LT FENCE | | |
0017 206- 51220 30.000 n8 | 134. 60000 4038. 00| |
EXCAVATI ON, VET | | |
0018 207- 07500 2402.000 n2 | 4. 39000 10544. 78| |
SUBGRADE TREATMENT, TYPE C | | |
0019 207- 07503 4045.000 n2 | 5. 21000 21074. 45| |
| |

SUBGRADE TREATMENT, TYPE E



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 480 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432,532.00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (7) 35-1106884 |
| ELLAS CONSTRUCTI ON COMPANY, |
LINE NO/ |TEM CODE / ALT [ [
[

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 211- 07454 108.000 n8 | 37. 52000 4052. 16| |
STRUCTURE BACKFI LL | | |
0021 213- 52830 5.200 18 | 150. 00000 780. 00| |
FLOWABLE MORTAR | | |
0022 301- 07448 3182.000 My | 20. 05000 63799. 10| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0023 303- 01180 591.000 My | 20. 05000 11849. 55| |
COMPACTED AGGREGATE, NO. 53 | | |
0024 402- 07432 315.000 My | 70. 00000 22050. 00| |
HVA SURFACE, TYPE A | | |
0025 402- 07433 191.000 My | 70. 00000 13370. 00| |
HVA SURFACE, TYPE B | | |
0026 402- 07435 529.000 My | 55. 00000 29095. 00| |
HVA | NTERVEDI ATE, TYPE A | | |
0027 402- 07438 321.000 My | 55. 00000 17655. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0028 402- 07441 1040.000 My | 48. 00000 49920. 00| |
HVA BASE, TYPE B | | |
0029 404- 05511 119.000 n2 | 18. 00000 2142. 00| |
SEAL COAT, 2 | | |
0030 405- 05517 11.200 My | 375. 00000 4200. 00| |
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 3.100 My | 500. 00000 1550. 00| |
ASPHALT FOR TACK COAT | | |
0032 601-01128 4.000 EACH| 1100. 00000 4400. 00| |
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0033 601- 01625 1.000 EACH| 1400. 00000 1400. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0034 601- 01626 1.000 EACH| 1400. 00000 1400. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0035 601- 02206 121.920 m | 29. 00000 3535. 68| |
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0036 601- 05071 2.000 EACH| 1600. 00000 3200. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0037 601- 06037 2.000 EACH| 500. 00000 1000. 00| |
GUARDRAI L END TREATMENT, | | | |
0038 601- 97080 4.000 EACH| 1900. 00000 7600. 00| |
| |

TEMPORARY GUARDRAI L END TREATMENT, (B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 480 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432,532.00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (7) 35-1106884 |
| ELLAS CONSTRUCTI ON COMPANY, |
LINE NO/ |TEM CODE / ALT [ [
[

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0039 601- 99105 32.410 m | 39. 00000 1263. 99| |
GUARDRAI L, WBEAM 1.905 m SPACI NG [ [ [
0040 602- 06729 7.000 EACH| 5. 00000 35. 00| |
BARR ER DELI NEATOR | | |
0041 610- 06259 205.500 n2 | 59. 00000 12124. 50]| [
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
300 nm | | |
0042 610- 07486 1262.000 My | 50. 00000 63100. 00| |
HVA FOR APPROACHES, TYPE A | | |
0043 611- 06497 1.000 EACH| 150. 00000 150. 00| [
MAI LBOX ASSEMBLY, SI NGLE [ [ [
0044 615- 06490 30.000 EACH| 120. 00000 3600. 00| |
RIGHT OF WAY MARKER | | |
0045 615- 06505 12.000 EACH| 400. 00000 4800. 00| [
MONUMENT, B [ [ [
0046 615- 06510 1.000 EACH| 300. 00000 300. 00| |
MONUMENT, C | | |
0047 615- 06527 1.000 EACH 300. 00000 300. 00| [
MONUVENT, SECTI ON CORNER [ [ [
0048 616- 02320 5189.000 n2 | 2. 00000 10378. 00| |
GEOTEXTI LES | | |
0049 616- 06405 4774.000 My | 20. 95000 100015. 30| [
RI PRAP, REVETMENT [ [ [
0050 616- 06451 266.000 My | 22. 75000 6051. 50| |
RI PRAP, UNI FORM | | |
0051 621- 01004 3.000 EACH| 775. 00000 2325. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0052 621- 02770 420.000 n2 | 2.12000 890. 40| |
EROSI ON CONTROL BLANKET [ [ [
0053 621- 06545 3.150 My | 586. 00000 1845. 90| [
FERTI LI ZER | | |
0054 621- 06548 31.000 kg | 55. 00000 1705. 00| |
SEED M XTURE, CV | | |
0055 621- 06553 532.000 kg | 6. 25000 3325. 00| [
SEED M XTURE, R [ [ [
0056 621- 06557 252.000 kg | 5. 00000 1260. 00| |
SEED M XTURE, T | | |
0057 621- 06565 25.000 My | 448. 00000 11200. 00| [
MULCHI NG MATERI AL [ [ [
0058 621- 06567 26.100 kL | 0. 55000 14. 36| |
| |

WATER |



ENG NEER S ESTI MATE: $ 1, 432,532.00

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/02/03
PAGE : 480 -18

ROUTE : SR 49

CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :

| (7) 35-1106884 [ [
| ELLAS CONSTRUCTI ON COMPANY, | |
LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e memememeoaoooo
0059 621- 06574 603.000 n2 | 4.50000 2713. 50| |
SODDI NG | | |
0060 621- 06575 844.000 n2 | 4. 50000 3798. 00| |
SODDI NG, NURSERY | | |
0061 701-51195 170.400 m | 153. 50000 26156. 40| |
PILE, STEEL H, HP 310 X 79 | | |
0062 701-91792 20.000 EACH| 95. 00000 1900. 00| |
PILE TIP, STEEL H | | |
0063 701- 97874 46.800 m | 1602. 00000 74973. 60| |
PILE, STEEL H, REI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | | |
0064 703-51030 13772.000 kg | 1. 51000 20795. 72| |
REI NFORCI NG STEEL | | |
0065 703- 51032 11551.000 kg | 1. 71000 19752. 21| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0067 706- 05733 4.000 EACH| 1350. 00000 5400. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBC | | |
0068 706- 51020 10.700 n8 | 600. 00000 6420. 00| |
CONCRETE, C, RAILING | | |
0069 709- 51821 LUMP| 3400. 00000 3400. 00| |
SURFACE SEAL | | |
0070 713-51335 LUMP|  400000. 00000 400000. 00| |
TEMPORARY BRI DGE AND APPROACHES | | |
0071 715- 02628 2.000 EACH| 368. 50000 737. 00| |
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0072 715- 02629 3.000 EACH| 451. 00000 1353. 00| |
SAFETY METAL END SECTION, 6:1, 450 nm | | |
0073 715- 02630 1.000 EACH| 626. 00000 626. 00| |
SAFETY METAL END SECTION, 6:1, 600 nm | | |
0074 715- 02630 1.000 EACH| 626. 00000 626. 00| |
SAFETY METAL END SECTION, 6:1, 600 nm | | |
TEMPORARY | | |
0075 715- 03475 1.000 EACH| 350. 00000 350. 00| |
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0076 715- 05119 31.000 m | 63. 00000 1953. 00| |
PIPE, TYPE 1, CRCULAR 375 mm | | |
0077 715-05121 58.000 m | 71. 00000 4118. 00| |
PIPE, TYPE 1, C RCULAR 450 mm | | |
0078 715- 05125 20.500 m | 166. 00000 3403. 00| |
PIPE, TYPE 1, CIRCULAR 750 mm | | |
0079 715- 05169 51.000 m | 44. 00000 2244. 00| |
| |

PI PE, TYPE 3, Cl RCULAR, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 480 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,432, 532. 00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (7) 35-1106884 [ [
| ELLAS CONSTRUCTI ON COMPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0080 715- 05171 30.000 m | 135. 00000 4050. 00| |
PIPE, TYPE 3, CIRCULAR 450 nm | | |
0081 715-05173 51.500 m | 38. 00000 1957. 00| |
PIPE, TYPE 3, CIRCULAR 600 mm | | |
0082 715- 05173 25.000 m | 63. 50000 1587. 50| |
PIPE, TYPE 3, CIRCULAR 600 mm TEMPORARY| | |
0083 715- 05595 18.000 m | 105. 00000 1890. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 375 nm | | |
TEMPORARY | | |
0084 715- 46005 5.000 EACH| 317. 00000 1585. 00| |
Pl PE END SECTI ON, 375 nm | | |
0085 715- 46005 1.000 EACH| 317. 00000 317. 00| |
Pl PE END SECTI ON, 375 nm TEMPORARY | | |
0086 715- 46020 1.000 EACH| 369. 00000 369. 00| |
Pl PE END SECTI ON, 600 nm | | |
0087 715- 97689 2.000 EACH| 3535. 00000 7070. 00| |
GRATED BOX END SECTION, |, 3:1, 750 mm | | |
0088 720- 04682 1.000 EACH  28575.00000 28575. 00| |
I NLET MODI FI ED | | |
0089 721- 43000 1.000 EACH| 950. 00000 950. 00| |
AUTOVATI C DRAI NAGE GATE, 300 nm | | |
0090 721- 43005 2.000 EACH| 1015. 00000 2030. 00| |
AUTOVATI C DRAI NAGE GATE, 375 nm | | |
0091 721- 43010 1.000 EACH| 1235. 00000 1235. 00| |
AUTOVATI C DRAI NAGE GATE, 450 nm | | |
0092 721- 43020 3.000 EACH| 1435. 00000 4305. 00| |
AUTOVATI C DRAI NAGE GATE, 600 nm | | |
0093 721- 43020 1.000 EACH| 1685. 00000 1685. 00| |
AUTOVATI C DRAI NAGE GATE, 600 nm | | |
TEMPORARY | | |
0094 801- 04308 6.000 EACH| 215. 00000 1290. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0095 801- 06203 1379.000 m | 0. 50000 689. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0096 801- 06207 415.000 m | 2. 55000 1058. 25| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0097 801- 06640 33.000 EACH| 121. 00000 3993. 00| |
CONSTRUCTI ON SI GN, A | | |
0098 801- 06645 10. 000 EACH| 40. 00000 400. 00| |
|

CONSTRUCTION SIGN, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 480 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432,532.00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (7) 35-1106884 |
| ELLAS CONSTRUCTI ON COMPANY, |
LINE NO/ |TEM CODE / ALT [ [
[

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo
0099 801-06775 LUNP| 4600. 00000 4600. 00|
MAI NTAI NI NG TRAFFI C | |
0100 801-07118 57.600 m | 43. 00000 2476. 80|
BARRI CADE, 111-A | |
0101 801-07119 14.400 m | 47.00000 676. 80|
BARRI CADE, |11-B | |
0102 802- 05701 15.200 m | 35. 50000 539. 60|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE |
0103 802- 76025 1.120 ne 223.00000 249. 76|

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

I
|
|
I
|
|
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nm |

|

I

|

|

I

|

|

|

|

0104 802- 76035 1.800 n2 186. 00000 334. 80| |
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | |
0105 808- 06703 524.000 m 1. 31000 686. 44| |
|

0106 808- 06713 1130.000 m | 0. 60000 678. 00| |
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0107 808- 06714 1122.000 m | 0. 60000 673. 20| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
0108 808- 06716 318.000 m | 1. 15000 365. 70| |
LI NE, REMOVE | | |
0109 808- 75051 82.000 m | 3. 10000 254. 20| |
LI NE, PREFORMED PLASTIC, SOLID, WHI TE, | | |
100 nm | | |
0110 808- 75063 19.000 m | 3. 10000 58. 90| |
LI NE, PREFORMED PLASTIC, BROKEN, YELLOW | | |
100 nm | | |
0111 808- 75240 57.000 m | 3. 10000 176. 70| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0112 808- 75297 21.000 m | 9. 80000 205. 80| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 nm | | |
0113 622- 52436 4.000 EACH| 25. 00000 100. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0114 622-91786 350. 000 EACH| 9. 12000 3192. 00| |
SEEDLI NG | | |
0115 704- 05892 160.700 n8 | 750. 00000 120525. 00| |
|

CONCRETE, QC/ QA, SUPERSTRUCTURE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 480 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 432,532.00 ROUTE : SR 49
CALL ORDER : 480 CONTRACT ID : B -26452-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (7) 35-1106884 |
| ELLAS CONSTRUCTI ON COMPANY, |
LINE NO/ |TEM CODE / ALT [ [
[

| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT

------------------------------------------ o m m e e m e e e et e e e e e et e e e et e e e e e e eeeeeeeaaooooo
SECTI ON TOTALS | $ 1,950, 789. 68| |

------------------------------------------ o m m e e e e e e e e oo

CONTRACT TOTALS | $ 1,950, 789. 68| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 490 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 405, 842. 00 ROUTE : SR 46
CALL ORDER : 490 CONTRACT ID : B -26481-A COUNTI ES :  MONRCE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 09/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 4953003
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  313,800.00 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  316,274.40 100. 7885%
3 35-1801998 CLR INC. $  320,298.71 102. 0709%
4 35-1310611 DUNCAN ROBERTSON | NC $  349,043.30 111. 2311%
5  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $  386,325.90 123.1121%
6  35-1663068 SIMB & PEDI GO COMPANY $ 406, 362.53 129. 4973%
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1801998
| GOHMANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR. CO. | CLR, | NC
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06845 LUMP| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 600. 00000 600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MS | 1200. 00000 7200. 00| 1000. 00000 6000. 00| 1600. 00000 9600. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  15500. 00000 15500. 00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02240 144.000 n2 | 18. 00000 2592. 00| 20. 00000 2880. 00| 22. 00000 3168. 00
PAVEMENT, REMOVE [ [ [
0005 202- 02241 74.000 m | 4. 50000 333. 00| 3. 00000 222. 00| 15. 00000 1110. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  35000. 00000 35000. 00|  42500. 00000 42500. 00|  34935. 00000 34935. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0007 202- 60820 369.000 n2 | 5. 50000 2029. 50| 6. 00000 2214. 00| 6. 00000 2214. 00
SURFACE M LLING ASPHALT | | |
0008 203- 02000 13.800 n8 | 80. 00000 1104. 00| 25. 00000 345, 00| 85. 00000 1173. 00
EXCAVATI ON,  COVMON [ [ [
0009 203- 02070 3.700 n8 | 90. 00000 333. 00| 25. 00000 92. 50| 249. 00000 921. 30
BORROW | |
0010 211- 06467 4.900 n8 | 90. 00000 441. 00| 50. 00000 245, 00| 240. 00000 1176. 00
AGGREGATE FOR END BENT BACKFI LL [ [
0011 301- 07448 109.000 My | 25. 00000 2725. 00| 25. 00000 2725. 00| 46. 00000 5014. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0012 404- 05511 170.000 n2 | 18. 00000 3060. 00| 12. 00000 2040. 00| 4. 75000 807. 50
SEAL COAT, 2 [ [ [
0013 406- 05521 835.000 n2 | 0. 06000 50. 10| 0. 25000 208. 75| 0. 50000 417.50
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 490 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 405, 842. 00 ROUTE : SR 46
CALL ORDER : 490 CONTRACT ID : B -26481-A COUNTI ES :  MONRCE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1801998
| GOHMANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR. CO. | CLR, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0014 601- 01522 4.000 EACH| 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1215. 00000 4860. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ [ [
0015 601- 01625 2.000 EACH| 1400. 00000 2800. 00| 1450. 00000 2900. 00| 1350. 00000 2700. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ [ [
0016 601- 06037 2.000 EACH| 500. 00000 1000. 00| 550. 00000 1100. 00| 585. 00000 1170. 00
GUARDRAI L END TREATMENT, | | | |
0017 601- 94689 2.000 EACH| 2000. 00000 4000. 00| 2250. 00000 4500. 00| 1925. 00000 3850. 00
GUARDRAI L END TREATMENT, CS | | |
0018 601- 99105 71.000 m | 35. 00000 2485, 00| 37. 50000 2662. 50| 41. 50000 2946. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG [ [ [
0019 602- 06729 10. 000 EACH| 7. 00000 70. 00| 8. 00000 80. 00| 75. 00000 750. 00
BARRI ER DELI NEATOR | | |
0020 610- 06257 304.000 n2 | 70. 00000 21280. 00| 60. 00000 18240. 00| 78. 00000 23712. 00
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
250 mm | | |
0021 610- 07487 106.000 My | 91. 00000 9646. 00| 90. 00000 9540. 00| 100. 00000 10600. 00
HVA FOR APPROACHES, TYPE B [ [ [
0022 619- 95315 LUMP|  10000. 00000 10000.00]  16500. 00000 16500.00]  12000. 00000 12000. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | | |
0023 621- 01004 1.000 EACH| 350. 00000 350. 00| 400. 00000 400. 00| 365. 00000 365. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0024 621- 06560 1000.000 n2 | 0. 90000 900. 00| 1. 00000 1000. 00| 0. 80000 800. 00
MULCHED SEEDI NG, U | | |
0025 702-51005 10.200 n8 | 1000. 00000 10200. 00| 500. 00000 5100. 00| 620. 00000 6324. 00
CONCRETE, A, SUBSTRUCTURE [ [
0026 702-51863 590. 000 EACH| 6. 00000 3540. 00| 6. 50000 3835. 00| 4. 85000 2861. 50
FI ELD DRI LLED HOLE | N CONCRETE | | |
0027 702- 61005 LUMP| 2400. 00000 2400. 00| 1500. 00000 1500. 00| 2200. 00000 2200. 00
EXTENSI ON OF CAST | RON DRAI N [ [ [
0028 703-51030 4755.000 kg | 1. 40000 6657. 00| 1. 50000 7132. 50| 1. 50000 7132. 50
REI NFORCI NG STEEL | | |
0029 703-51032 5803.000 kg | 1. 60000 9284. 80| 1. 60000 9284. 80| 1. 98000 11489. 94
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0030 704- 51002 15.000 n8 | 750. 00000 11250. 00| 550. 00000 8250. 00| 300. 00000 4500. 00
CONCRETE, C, SUPERSTRUCTURE | |
0031 706- 05732 4.000 EACH 1250. 00000 5000. 00| 1000. 00000 4000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0033 709-51821 LUMP| 2660. 00000 2660. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00

SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 490 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 405, 842. 00 ROUTE : SR 46
CALL ORDER : 490 CONTRACT ID : B -26481-A COUNTI ES :  MONRCE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1801998
| GOHMANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR. CO. | CLR, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0034 711-01786 4.000 EACH| 100. 00000 400. 00| 120. 00000 480. 00| 150. 00000 600. 00
STRUCTURAL STEEL DRILLING 25 nmDIA | [ [
HOLE | | |
0035 711-91149 LUMP|  16500. 00000 16500. 00|  27500. 00000 27500.00]  20000. 00000 20000. 00
STRAI GHTEN STEEL BEAM [ [ [
0036 715- 05595 5.000 m | 115. 00000 575. 00| 135. 00000 675. 00| 250. 00000 1250. 00
Pl PE EXTENSI ON, Cl RCULAR 375 nm | | |
0037 715- 46005 1.000 EACH| 240. 00000 240. 00| 275. 00000 275. 00| 330. 00000 330. 00
Pl PE END SECTI ON, 375 nm | |
0038 722-51401 15.000 n2 | 500. 00000 7500. 00| 200. 00000 3000. 00| 380. 00000 5700. 00
BRI DGE DECK PATCHI NG, FULL DEPTH [ [ [
0039 722-51842 984.000 n2 | 45. 00000 44280. 00| 45. 00000 44280. 00| 45. 00000 44280. 00
BRI DGE DECK OVERLAY | | |
0040 722-51846 15.300 n8 | 434, 50000 6647. 85| 434, 50000 6647. 85 434, 50000 6647. 85
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0041 722-51852 235.000 n2 | 70. 00000 16450. 00| 69. 50000 16332. 50| 72. 00000 16920. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0042 722- 60824 800.000 n2 | 5. 00000 4000. 00| 4. 50000 3600. 00| 3. 35000 2680. 00
SURFACE M LLI NG [ [ [
0043 724- 03276 34.000 m | 250. 00000 8500. 00| 225. 00000 7650. 00| 295. 00000 10030. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0044 801- 04308 3.000 EACH| 210. 00000 630. 00| 240. 00000 720. 00| 220. 00000 660. 00
ROAD CLOSURE SI GN ASSEMBLY [ [
0045 801- 06625 45.000 EACH| 45. 00000 2025. 00| 55. 00000 2475. 00| 50. 00000 2250. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0046 801- 06640 18.000 EACH| 59. 00000 1062. 00| 80. 00000 1440. 00| 115. 00000 2070. 00
CONSTRUCTI ON SI GN, A [ [
0047 801- 06775 LUMP| 3733. 35000 3733. 35] 4500. 00000 4500. 00| 9400. 00000 9400. 00
MAI NTAI NI NG TRAFFI C [ | |
0048 801- 07118 28.800 m | 14. 00000 403. 20| 20. 00000 576. 00| 50. 00000 1440. 00
BARRI CADE, I11-A [ [ [
0049 801- 07119 7.200 m | 16. 00000 115. 20| 20. 00000 144. 00| 75. 00000 540. 00
BARRI CADE, |11-B [ | |
0050 808- 06713 308.000 m | 1. 75000 539. 00| 2. 00000 616. 00| 1. 82000 560. 56
LINE, PAINT, SOLID, WH TE, 100 mm [ [ [
0051 808- 06714 308.000 m | 1. 75000 539. 00| 2. 00000 616. 00| 1. 82000 560. 56
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0052 706- 51025 118.000 m | 165. 00000 19470. 00| 125. 00000 14750. 00| 99. 00000 11682. 00
CONCRETE, C, RAILING [ [ [
SECTI ON TOTALS | $  313,800. 00 $ 316, 274. 40| $  320,298.71
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e mememeoeoaoooo

CONTRACT TOTALS | $ 313, 800. 00| $ 316, 274. 40| $ 320, 298. 71




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 490 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 405, 842. 00 ROUTE : SR 46
CALL ORDER : 490 CONTRACT ID : B -26481-A COUNTI ES :  MONRCE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (4) 35-1310611 | (5) 35-1618530 | (6) 35-1663068
| DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI | SI M5 & PEDI GO COMPANY
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06845 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MS | 1250. 00000 7500. 00| 1500. 00000 9000. 00| 1500. 00000 9000. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  17000. 00000 17000.00]  19000. 00000 19000.00]  19300. 00000 19300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02240 144.000 n2 | 25. 00000 3600. 00| 20. 00000 2880. 00| 52. 00000 7488. 00
PAVEMENT, REMOVE [ [ [
0005 202- 02241 74.000 m | 4.00000 296. 00| 5. 00000 370. 00| 3. 50000 259. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  50000. 00000 50000. 00|  50000. 00000 50000. 00|  45000. 00000 45000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0007 202- 60820 369.000 n2 | 5. 00000 1845. 00| 4.00000 1476. 00| 7. 00000 2583. 00
SURFACE M LLING ASPHALT | | |
0008 203- 02000 13.800 n8 | 50. 00000 690. 00| 50. 00000 690. 00| 100. 00000 1380. 00
EXCAVATI ON,  COVMON [ [ [
0009 203- 02070 3.700 n8 | 50. 00000 185. 00| 120. 00000 444, 00| 200. 00000 740. 00
BORROW | |
0010 211- 06467 4.900 n8 | 75. 00000 367. 50| 125. 00000 612. 50| 100. 00000 490. 00
AGGREGATE FOR END BENT BACKFI LL [ [
0011 301- 07448 109.000 My | 30. 00000 3270. 00| 35. 00000 3815. 00| 25. 00000 2725. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0012 404- 05511 170.000 n2 | 14. 00000 2380. 00| 19. 00000 3230. 00| 17. 75000 3017. 50
SEAL COAT, 2 [ [ [
0013 406- 05521 835.000 n2 | 0. 55000 459, 25| 0. 07000 58. 45| 50. 10000 41833. 50
ASPHALT FOR TACK COAT | | |
0014 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0015 601- 01625 2.000 EACH| 1300. 00000 2600. 00| 1350. 00000 2700. 00| 1195. 00000 2390. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0016 601- 06037 2.000 EACH| 660. 00000 1320. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
GUARDRAI L END TREATMENT, | | [ [
0017 601- 94689 2.000 EACH| 2450. 00000 4900. 00| 1900. 00000 3800. 00| 2195. 00000 4390. 00
GUARDRAI L END TREATMENT, CS | | |
0018 601- 99105 71.000 m | 40. 00000 2840. 00| 42. 00000 2982. 00| 36. 00000 2556. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0019 602- 06729 10.000 EACH| 10. 00000 100. 00| 7. 50000 75. 00| 9. 00000 90. 00
|

BARRI ER DELI NEATCR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 490 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 405, 842. 00 ROUTE : SR 46
CALL ORDER : 490 CONTRACT ID : B -26481-A COUNTI ES :  MONRCE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (4) 35-1310611 | (5) 35-1618530 | (6) 35-1663068
| DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI | SI M5 & PEDI GO COMPANY
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0020 610- 06257 304.000 n2 | 60. 00000 18240. 00| 70. 00000 21280. 00| 55. 00000 16720. 00
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
250 mm | | |
0021 610- 07487 106.000 My | 90. 00000 9540. 00| 100. 00000 10600. 00| 91. 00000 9646. 00
HVA FOR APPROACHES, TYPE B [ [ [
0022 619- 95315 LUMP|  20000. 00000 20000. 00|  16000. 00000 16000. 00|  16500. 00000 16500. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | | |
0023 621- 01004 1.000 EACH| 500. 00000 500. 00| 375. 00000 375. 00| 350. 00000 350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG [ [ [
0024 621- 06560 1000.000 n2 | 1. 00000 1000. 00| 1. 00000 1000. 00| 0. 90000 900. 00
MULCHED SEEDI NG, U | | |
0025 702-51005 10.200 n8 | 1000. 00000 10200. 00| 1200. 00000 12240. 00| 600. 00000 6120. 00
CONCRETE, A, SUBSTRUCTURE [ [
0026 702-51863 590. 000 EACH| 6. 00000 3540. 00| 10. 00000 5900. 00| 7. 00000 4130. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0027 702- 61005 LUMP| 200. 00000 200. 00| 5000. 00000 5000. 00| 300. 00000 300. 00
EXTENSI ON OF CAST | RON DRAI N [ [ [
0028 703-51030 4755.000 kg | 1. 30000 6181. 50| 1. 60000 7608. 00| 1. 75000 8321. 25
REI NFORCI NG STEEL | | |
0029 703-51032 5803.000 kg | 1. 40000 8124. 20| 1. 90000 11025. 70| 1. 75000 10155. 25
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0030 704- 51002 15.000 n8 | 1000. 00000 15000. 00| 1200. 00000 18000. 00| 600. 00000 9000. 00
CONCRETE, C, SUPERSTRUCTURE | |
0031 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0033 709-51821 LUMP| 3000. 00000 3000. 00| 2700. 00000 2700. 00| 2632. 30000 2632. 30
SURFACE SEAL | | |
0034 711- 01786 4.000 EACH 100. 00000 400. 00| 70. 00000 280. 00| 200. 00000 800. 00
STRUCTURAL STEEL DRILLING 25 nmDIA | [ [
HOLE | | |
0035 711-91149 LUMP|  30000. 00000 30000. 00|  27000. 00000 27000.00]  30000. 00000 30000. 00
STRAI GHTEN STEEL BEAM | | |
0036 715- 05595 5.000 m | 100. 00000 500. 00| 215. 00000 1075. 00| 30. 00000 150. 00
Pl PE EXTENSI ON, CI RCULAR 375 nm [ [ [
0037 715- 46005 1.000 EACH| 300. 00000 300. 00| 500. 00000 500. 00| 200. 00000 200. 00
Pl PE END SECTI ON, 375 nm | |
0038 722-51401 15.000 n2 | 100. 00000 1500. 00| 200. 00000 3000. 00| 324. 00000 4860. 00
BRI DGE DECK PATCHI NG, FULL DEPTH [ [ [
0039 722-51842 984.000 n2 | 40. 00000 39360. 00| 60. 00000 59040. 00| 44. 00000 43296. 00
|

BRI DGE DECK OVERLAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 490 -6
TABULATI ON CF BI DS

CONCRETE, C, RAILING
SECTI ON TOTALS

ENG NEER S ESTIMATE: $ 405, 842. 00 ROUTE : SR 46
CALL ORDER : 490 CONTRACT ID : B -26481-A COUNTI ES :  MONRCE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (4) 35-1310611 | (5) 35-1618530 | (6) 35-1663068
| DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI | SI M5 & PEDI GO COMPANY
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0040 722-51846 15.300 n8 | 434, 50000 6647. 85 434, 50000 6647. 85 434, 50000 6647. 85
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0041 722-51852 235.000 n2 | 80. 00000 18800. 00| 40. 00000 9400. 00| 162. 00000 38070. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0042 722- 60824 800.000 n2 | 5. 00000 4000. 00| 4.00000 3200. 00| 8. 00000 6400. 00
SURFACE M LLI NG [ [ [
0043 724- 03276 34.000 m | 500. 00000 17000. 00| 400. 00000 13600. 00| 125. 00000 4250. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0044 801- 04308 3.000 EACH| 325. 00000 975. 00| 250. 00000 750. 00| 295. 00000 885. 00
ROAD CLOSURE S| GN ASSEMBLY | [
0045 801- 06625 45.000 EACH| 85. 00000 3825. 00| 75. 00000 3375. 00| 78. 00000 3510. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0046 801- 06640 18.000 EACH| 82. 50000 1485. 00| 75. 00000 1350. 00| 75. 00000 1350. 00
CONSTRUCTI ON SI GN, A | [
0047 801- 06775 LUMP| 3500. 00000 3500.00|  15000. 00000 15000. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | |
0048 801- 07118 28.800 m | 60. 00000 1728. 00| 15. 00000 432. 00| 55. 60000 1601. 28
BARRI CADE, I11-A [ [ [
0049 801- 07119 7.200 m | 68. 00000 489. 60| 17. 00000 122. 40| 62. 50000 450. 00
BARRI CADE, 111-B | | |
0050 808- 06713 308.000 m | 0. 90000 277. 20| 2. 00000 616. 00| 0. 78000 240. 24
LINE, PAINT, SOLID, WH TE, 100 mm [ [ [
0051 808- 06714 308.000 m | 0. 90000 277. 20| 2. 00000 616. 00| 0. 78000 240. 24
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0052 706- 51025 118.000 m | 100. 00000 11800. 00| 120. 00000 14160. 00| 122. 84000 14495, 12
|
|

$ 349, 043. 30| $ 386, 325. 90| $ 406, 362. 53

CONTRACT TOTALS | $ 349, 043. 30| $ 386, 325. 90| $ 406, 362. 53




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 500 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 451, 577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 05/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2264016
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,595, 468. 35 100. 0000%
2 36-2231526 WALSH CONSTR CO CF | LL $ 2,722,000.00 104. 8750%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 3,269, 189. 65 125. 9576%
4 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 3,896, 648. 33 150. 1327%
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1582109
| RIETH RILEY CONSTRUCTION | WALSH CONSTR CO OF I LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
[

| TEM DESCRI PTI ON

SECTI ON 0001
0001 105-06845
0002 105-07038

FI ELD OFFICE, A
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

0005 202-02240
PAVEMENT, REMOVE
0006 202-51330

0007 202-60820

0008 202-74035
SI GN, REMOVE

0009 203-02000
EXCAVATI ON, COVMVON

0010 203-02070
BORROW

0011 205-06930
SPLASHPAD, RI PRAP

0012 205- 06937

TEMPORARY SI LT FENCE

0013 205-06938

TEMPORARY SLCPE DRAI'N

0014 207-07498

QUANTI TY UNIT PRI CE AMOUNT
..................... S
BRI DGE REPLACEMENT

I I
LUMP| 18750. 00000 18750. 00

CONSTRUCTI ON ENG NEERI NG |
9.000 MOS | 1850. 00000 16650. 00
I I
LUWP|  158550. 00000 158550. 00
I I
LUMP| 44350. 00000 44350. 00
CLEARI NG RI GHT OF WAY | |
8800.000 n2 | 4.20000 36960. 00
I I
LUWP|  159485. 00000 159485. 00
PRESENT STRUCTURE, REMOVE | |
511.000 n2 | 6. 00000 3066. 00
SURFACE M LLI NG ASPHALT | |
24.000 EACH 42. 00000 1008. 00
I I
1443.000 nB8 | 15. 30000 22077.90
I I
36920. 000 nB | 9. 10000 335972. 00
I I
4.800 My | 530. 00000 2544. 00
I I
1425.000 m | 5. 00000 7125. 00
I I
49.000 m | 44.50000 2180. 50
I I
4168.000 n2 | 8. 90000 37095. 20

I

SUBGRADE TREATMENT

TYPE A

UNI T PRI CE

100000

1625

120000

48000

4

120000

5

60

35.

9

66.

5

38

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

. 75000

|
AMOUNT|

UNI T PRI CE AMOUNT
R
100000.00I 40000. 00000 40000. 00
14625.00I 1600. 00000 14400. 00
120000.00I 160000. 00000 160000. 00
48000.00I 53387. 86000 53387. 86
35200.00I 16. 00000 140800. 00
120000.00I 170000. 00000 170000. 00
2555.00I 5. 25000 2682. 75
1440.00I 40. 00000 960. 00
50505.00I 10. 50000 15151. 50
350740.00I 15. 00000 553800. 00
316.80I 67. 00000 321. 60
7125.00I 4. 76000 6783. 00
1862.00I 36. 00000 1764. 00
11462.00I 7. 50000 31260. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 500 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 451, 577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1582109
| RIETH RILEY CONSTRUCTION | WALSH CONSTR CO OF I LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 211- 02050 3823.000 n8 | 13. 07000 49966. 61| 12. 00000 45876. 00| 30. 00000 114690. 00
B BORROW | | |
0016 211- 06467 96.000 n8 | 40. 00000 3840. 00| 37. 00000 3552. 00| 61. 00000 5856. 00
AGGREGATE FOR END BENT BACKFI LL | |
0017 211- 07454 7850.000 n8 | 18. 40000 144440. 00| 12. 00000 94200. 00| 30. 00000 235500. 00
STRUCTURE BACKFI LL | | |
0018 301- 07448 3943.200 My | 17. 00000 67034. 40| 16. 00000 63091. 20| 25. 00000 98580. 00
COMPACTED AGGREGATE, NO. 53, BASE | |
0019 401- 07320 376.900 My | 40. 00000 15076. 00| 43. 00000 16206. 70| 40. 00000 15076. 00
QC QA-HVA, 1, 64, SURFACE, 9.5 nm | | |
0020 401- 07329 1080.000 My | 40. 00000 43200. 00| 43. 00000 46440. 00| 40. 00000 43200. 00
QY QA-HVA, 4, 70, SURFACE, 9.5 mm | | |
0021 401- 07399 1502.800 My | 33. 50000 50343. 80| 35. 00000 52598. 00| 33. 50000 50343. 80
QC/ QA-HVA, 4, 70, | NTERMEDI ATE, 19.0 mm | | |
0022 401- 07406 1103.600 My | 30. 00000 33108. 00| 30. 00000 33108. 00| 30. 00000 33108. 00
QY QA-HVA, 1, 64, BASE, 25 mm | | |
0023 401- 07414 6998.300 My | 32. 00000 223945. 60| 32. 00000 223945. 60| 32. 00000 223945. 60
QA-HVA, 4, 70, BASE, 25.0 nm | | |
0024 402- 07453 697.600 My | 43. 00000 29996. 80| 43. 00000 29996. 80| 61. 55000 42937. 28
HVA FOR TEMPORARY PAVEMENT | |
0025 405- 05517 9.400 My | 299. 50000 2815. 30| 299. 50000 2815. 30| 299. 50000 2815. 30
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 10.300 My | 236. 00000 2430. 80| 236. 00000 2430. 80| 236. 00000 2430. 80
ASPHALT FOR TACK COAT | | |
0027 601- 01522 4.000 EACH| 1260. 00000 5040. 00| 1140. 00000 4560. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601- 07023 2.000 EACH| 5145. 00000 10290. 00| 7500. 00000 15000. 00| 4900. 00000 9800. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0029 601- 94689 4.000 EACH| 1995. 00000 7980. 00| 1875. 00000 7500. 00| 1900. 00000 7600. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601- 99105 874.395 m | 30. 25000 26450. 45| 31. 00000 27106. 25| 28. 81000 25191. 32
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 602- 06639 224.000 m | 47. 90000 10729. 60| 0. 01000 2. 24 1. 00000 224.00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0032 602- 06646 1116.000 m | 39. 50000 44082. 00| 0. 01000 11. 16| 1. 00000 1116. 00
TEMPORARY CONCRETE BARRI ER | | |
0033 602- 06729 8.000 EACH| 5. 25000 42. 00| 5. 00000 40. 00| 8. 00000 64. 00
BARRI ER DELI NEATOR | | |
0034 605- 05523 640.000 m | 13. 00000 8320. 00| 13. 00000 8320. 00| 13. 00000 8320. 00
CURB, HMVA | | |
0035 605- 06105 32.000 m | 134. 00000 4288. 00| 47. 00000 1504. 00| 50. 00000 1600. 00
|

CURB, | NTEGRAL, CONCRETE, MODI FI ED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 451,577.43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID: B -26672-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- AS| DE
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1582109
| RIETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ I e T N O N R e .
0036 605-94811 10. 000 EACH 750. 00000 7500. 00| 650. 00000 6500. 00| 600. 00000 6000. 00
CURB TURNOUT | | |
0037 607-02333 58.000 m | 80. 00000 4640. 00| 100. 00000 5800. 00| 80. 00000 4640. 00
GUTTER, LI P, CONCRETE, RElI NFORCED | | |
0038 610- 06259 628.600 n2 | 50. 00000 31430. 00| 50. 00000 31430. 00| 60. 00000 37716. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, | | |
300 nm | | |
0039 610-07486 234.200 My | 52. 25000 12236. 95| 52. 25000 12236. 95| 52. 25000 12236. 95
HVA FOR APPROACHES, TYPE A | | |
0040 615- 06490 13.000 EACH 136. 50000 1774. 50| 115. 00000 1495. 00| 400. 00000 5200. 00
Rl GHT OF WAY MARKER | | |
0041 615- 06505 4.000 EACH 483. 00000 1932. 00| 510. 00000 2040. 00| 375. 00000 1500. 00
MONUMENT, B | | |
0042 616- 02320 1061.000 n2 | 2. 75000 2917. 75| 1.31000 1389. 91| 1. 80000 1909. 80
GEOTEXTI LES | | |
0043 616- 06396 380.000 My | 26. 30000 9994. 00| 24. 00000 9120. 00| 35. 00000 13300. 00
Rl PRAP | | |
0044 621-01004 4.000 EACH 918. 75000 3675. 00| 875. 00000 3500. 00| 875. 00000 3500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0045 621-02363 14688.000 nm2 | 0. 27000 3965. 76| 0. 26000 3818. 88| 0. 26000 3818. 88
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0046 621-02770 13890.000 n2 | 1. 60000 22224. 00| 1. 52000 21112. 80| 1. 52000 21112. 80
EROSI ON CONTROL BLANKET | | |
0047 621-06545 0.658 My | 1262. 78000 830. 91| 1184. 42000 779. 35| 1202. 64000 791. 34
FERTI LI ZER 800 | | |
0048 621-06548 15.000 kg | 51. 98000 779. 70| 49. 50000 742. 50| 49. 50000 742.50
SEED M XTURE, CV | | |
0049 621- 06553 279.000 kg | 8. 47000 2363. 13| 8. 07000 2251. 53] 8. 07000 2251. 53
SEED M XTURE, R | | |
0050 621- 06565 13.000 M | 341. 25000 4436. 25| 325. 00000 4225. 00| 325. 00000 4225. 00
MULCHI NG MATERI AL | | |
0051 701-04576 770.000 m | 90. 00000 69300. 00| 91. 72000 70624. 40| 100. 00000 77000. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.9 mm 356 mm | | |
0052 703-01540 48.000 EACH 13. 00000 624. 00| 25.17000 1208. 16| 17. 25000 828. 00
THREADED TI E BAR ASSEMBLY | | |
0053 703-51032 41132.000 kg | 1. 20000 49358. 40| 1. 07000 44011. 24| 1. 50000 61698. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0054 703-97936 356. 000 EACH| 11. 00000 3916. 00| 20. 75000 7387. 00| 20. 00000 7120. 00

THREADED TI E BAR ASSEMBLY, EPOXY CQOATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 451, 577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1582109
| RIETH RILEY CONSTRUCTION | WALSH CONSTR CO OF I LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0055 704- 05892 163.800 nB8 | 550. 00000 90090. 00| 800. 00000 131040. 00| 775. 00000 126945. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE [ [ [
0056 704- 51002 140.700 n8 | 600. 00000 84420. 00| 950. 00000 133665. 00| 350. 00000 49245. 00
CONCRETE, C, SUPERSTRUCTURE | |
0057 706- 05734 4.000 EACH 1600. 00000 6400. 00| 2100. 00000 8400. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | [
0058 706- 51020 20.200 n8 | 575. 00000 11615. 00| 1100. 00000 22220. 00| 600. 00000 12120. 00
CONCRETE, C, RAILING | | |
0059 707- 05987 331.400 m | 500. 00000 165700. 00| 500. 00000 165700. 00| 510. 00000 169014. 00
STRUCTURAL MEMBERS, CONCRETE BULB- T [ [ [
BEAM 1524 nm X 1220 nm [ [
0060 709-51821 LUMP| 4000. 00000 4000. 00| 4263. 00000 4263. 00| 4686. 00000 4686. 00
SURFACE SEAL | | |
0061 715- 05407 76.000 m | 20. 00000 1520. 00| 9. 07000 689. 32| 50. 00000 3800. 00
PI PE, END BENT DRAIN, 150 nm [ [ [
0062 731- 93945 1368.000 n2 | 121. 99000 166882. 32| 135. 00000 184680. 00| 160. 88000 220083. 84
FACE PANELS, CONCRETE | |
0063 731- 93946 1368.000 n2 | 75. 00000 102600. 00| 100. 00000 136800. 00| 125. 00000 171000. 00
WALL ERECTI ON [ [
0064 731- 93947 220.000 m | 35. 00000 7700. 00| 55. 00000 12100. 00| 75. 00000 16500. 00
LEVELI NG PAD, CONCRETE | | |
0065 801- 01093 4.000 EACH 661. 50000 2646. 00| 630. 00000 2520. 00| 630. 00000 2520. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN [ [ [
ASSEMBLY | |
0066 801- 04308 7.000 EACH| 204. 75000 1433. 25 195. 00000 1365. 00| 195. 00000 1365. 00
ROAD CLOSURE S| GN ASSEMBLY | [
0067 801- 06207 9523.000 m | 2. 69000 25616. 87| 2. 56000 24378. 88| 2. 56000 24378. 88
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 m | | |
0068 801- 06640 25.000 EACH| 121. 80000 3045. 00| 116. 00000 2900. 00| 116. 00000 2900. 00
CONSTRUCTI ON SI GN, A [ [
0069 801- 06645 1.000 EACH| 52. 50000 52. 50| 50. 00000 50. 00| 50. 00000 50. 00
CONSTRUCTI ON SI GN, B | | |
0070 801- 06710 540.000 DAY | 10. 50000 5670. 00| 10. 00000 5400. 00| 10. 00000 5400. 00
FLASHI NG ARROW S| GN [ [ [
0071 801- 06775 LUMP|  22850. 00000 22850.00]  87525. 89000 87525.89]  39750. 00000 39750. 00
MAI NTAI NI NG TRAFFI C | | |
0072 801- 07119 75.600 m | 30. 45000 2302. 02| 29. 00000 2192. 40| 29. 00000 2192. 40
BARRI CADE, |11-B [ [ [
0073 802- 91122 24.000 EACH| 187. 95000 4510. 80| 68. 00000 1632. 00| 179. 00000 4296. 00
|

SI GN, GROUND MOUNTED, RESET [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 451, 577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1582109
| RIETH RILEY CONSTRUCTION | WALSH CONSTR CO OF I LL | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0074 808- 06701 845.000 m | 1. 16000 980. 20| 1. 10000 929. 50| 1. 10000 929. 50
LI NE, THERMOPLASTI C, BROKEN, WWHI TE, | | |
100mMm | | |
0075 808- 06713 3418.000 m | 0. 50000 1709. 00| 0. 48000 1640. 64| 0. 35000 1196. 30
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0076 808- 06716 800.000 m | 1. 52000 1216. 00| 1. 60000 1280. 00| 1. 45000 1160. 00
LI NE, REMOVE | |
0077 808- 75051 122.000 m | 6. 72000 819. 84 6. 40000 780. 80| 7. 50000 915. 00
LINE, PREFORMED PLASTIC, SOLID, WHI TE, | | |
100 nm | | |
0078 808- 75054 122.000 m | 6. 72000 819. 84 6. 40000 780. 80| 7. 50000 915. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0079 808- 75059 30.000 m | 6. 72000 201. 60| 6. 40000 192. 00| 7. 50000 225.00
LINE, PREFORMED PLASTIC, BROKEN, WHI TE, | | |
100 nm | | |
0080 808- 75245 3316.000 m | 1. 16000 3846. 56| 1. 10000 3647. 60| 1. 10000 3647. 60
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm | | |
0081 808- 75996 168.000 EACH| 1. 00000 168. 00| 12. 00000 2016. 00| 16. 14000 2711. 52
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0082 808- 75998 168.000 EACH| 19. 43000 3264. 24| 18. 50000 3108. 00| 18. 00000 3024. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0083 703- 51030 8920.000 kg | 1. 15000 10258. 00| 0. 93000 8295. 60| 1. 00000 8920. 00
REI NFORCI NG STEEL | | |
SECTI ON TOTALS | $ 2,595, 468. 35| $ 2,722, 000. 00| $ 3,269, 189. 65
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memememeoooooo

CONTRACT TOTALS | $ 2,595, 468. 35| $ 2,722,000. 00| $ 3,269, 189. 65
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ENG NEER S ESTI MATE: $ 3, 451,577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPCRTE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1690004
| NORTHERN | NDI ANA CONSTRUCT] 0|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANOJNT

UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

|
0001 105-06845 LUWP| 48345. 00000 48345. 00|

|
CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07038 9.000 MOS | 2255. 00000 20295. 00| |
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  181260. 00000 181260. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  222000. 00000 222000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 8800.000 n2 | 15. 55000 136840. 00|
PAVEMENT, REMOVE | | |
0006 202- 51330 LUMP|  500000. 00000 500000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 511.000 n2 | 7.90000 4036. 90|
SURFACE M LLI NG, ASPHALT | | |
0008 202- 74035 24.000 EACH| 40. 00000 960. 00| |
SIGN, REMOVE | | |
0009 203- 02000 1443.000 n8 | 14. 40000 20779. 20|
EXCAVATI ON,  COMVON | | |
0010 203- 02070 36920.000 n8 | 16. 50000 609180. 00| |
BORROW | | |
0011 205- 06930 4.800 My | 62. 00000 297. 60|
SPLASHPAD, RI PRAP | | |
0012 205- 06937 1425.000 m | 2. 72000 3876. 00|
TEMPORARY SI LT FENCE | | |
0013 205- 06938 49.000 m | 66. 70000 3268. 30| |
TEMPORARY SLOPE DRAI N | | |
0014 207- 07498 4168.000 n2 | 8. 45000 35219. 60| |
SUBGRADE TREATMENT, TYPE A | | |
0015 211- 02050 3823.000 n8 | 28. 21000 107846. 83|
B BORROW | | |
0016 211- 06467 96.000 n8 | 41. 00000 3936. 00| |
AGGREGATE FOR END BENT BACKFI LL | |
0017 211- 07454 7850.000 n8 | 28. 21000 221448. 50|
STRUCTURE BACKFI LL | | |
0018 301- 07448 3943.200 My | 16. 85000 66442. 92
COMPACTED AGGREGATE, NO. 53, BASE | |
0019 401- 07320 376.900 My | 40. 00000 15076. 00|
QA-HVA, 1, 64, SURFACE, 9.5 nm | | |
0020 401- 07329 1080.000 My | 40. 00000 43200. 00|
| |

QC/ QA-HMA, 4, 70, SURFACE, 9.5 mm
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ENG NEER S ESTI MATE: $ 3, 451,577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPCRTE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1690004
| NORTHERN | NDI ANA CONSTRUCT] 0|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT
__________________________________________ o
0021 401- 07399 1502.800 My | 33. 50000 50343. 80|
QC QA-HVA, 4, 70, | NTERMEDI ATE, 19.0 mm | | |
0022 401- 07406 1103.600 My | 30. 00000 33108. 00|
QU QA-HVA, 1, 64, BASE, 25 mm | | |
0023 401- 07414 6998.300 My | 32. 00000 223945, 60|
QA-HVA, 4, 70, BASE, 25.0 mm | | |
0024 402- 07453 697.600 My | 43. 00000 29996. 80|
HVA FOR TEMPORARY PAVEMENT | |
0025 405- 05517 9.400 My | 299. 50000 2815. 30|
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 10.300 My | 236. 00000 2430. 80|
ASPHALT FOR TACK COAT | | |
0027 601- 01522 4.000 EACH| 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601- 07023 2.000 EACH| 4900. 00000 9800. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0029 601- 94689 4.000 EACH| 1900. 00000 7600. 00| [
GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 874.395 m | 28. 81000 25191. 32| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 602- 06639 224.000 m | 93. 90000 21033. 60|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0032 602- 06646 1116.000 m | 85. 77000 95719. 32|
TEMPORARY CONCRETE BARRI ER | | |
0033 602- 06729 8.000 EACH| 5. 00000 40. 00| |
BARRI ER DELI NEATOR | | |
0034 605- 05523 640.000 m | 13. 00000 8320. 00|
CURB, HVA | | |
0035 605- 06105 32.000 m | 46. 57000 1490. 24| |
CURB, | NTEGRAL, CONCRETE, MODI FI ED | | |
0036 605- 94811 10. 000 EACH| 481. 00000 4810. 00| |
CURB TURNOUT | | |
0037 607- 02333 58.000 m | 81. 63000 4734. 54 |
GUTTER, LIP, CONCRETE, REl NFORCED | | |
0038 610- 06259 628.600 n2 | 57. 45000 36113. 07|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | | |
0039 610- 07486 234.200 My | 52. 25000 12236. 95|
HVA FOR APPROACHES, TYPE A | | |
0040 615- 06490 13.000 EACH| 130. 00000 1690. 00| |
| |

Rl GHT OF WAY MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 500 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 451,577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPCRTE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1690004
| NORTHERN | NDI ANA CONSTRUCT] 0|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
7.9 mm 356 mm

UNIT PRI CE AMOUNT
__________________________________________ o
0041 615- 06505 4.000 EACH| 460. 00000 1840. 00
MONUMENT, B | |
0042 616- 02320 1061.000 n2 | 3. 12000 3310. 32
GEOTEXTI LES | |
0043 616- 06396 380.000 My | 27. 55000 10469. 00
Rl PRAP | |
0044 621- 01004 4.000 EACH| 875. 00000 3500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG | |
0045 621- 02363 14688.000 n2 | 0. 26000 3818. 88
MULCHED SEEDI NG, T, CONVENTIONAL M X | |
0046 621- 02770 13890.000 n2 | 1. 52000 21112. 80
ERCS| ON CONTROL BLANKET |
0047 621- 06545 0.658 My | 1199. 00000 788. 94
FERTI LI ZER 800 | |
0048 621- 06548 15.000 kg | 49. 50000 742.50
SEED M XTURE, CV | |
0049 621- 06553 279.000 kg | 8. 07000 2251. 53
SEED M XTURE, R | |
0050 621- 06565 13.000 My | 325. 00000 4225. 00
MULCHI NG MATERI AL |
0051 701- 04576 770.000 m | 77. 06000 59336. 20
|
|
|

STRUCTURAL MEMBERS, CONCRETE BULB-T
BEAM 1524 mm X 1220 nm

0052 703- 01540 48.000 EACH 10. 00000 480. 00
THREADED TI E BAR ASSEMBLY |
0053 703-51032 41132.000 kg | 1. 44000 59230. 08
REI NFORCI NG STEEL, EPOXY COATED | |
0054 703- 97936 356.000 EACH| 12. 62000 4492. 72
THREADED Tl E BAR ASSEMBLY, EPOXY COATED |
0055 704- 05892 163.800 nB8 | 699. 02000 114499. 48
CONCRETE, QC/ QA, SUPERSTRUCTURE |
0056 704- 51002 140.700 n8 | 800. 00000 112560. 00
CONCRETE, C, SUPERSTRUCTURE [
0057 706- 05734 4.000 EACH 1836. 25000 7345. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT |
0058 706- 51020 20.200 n8 | 650. 00000 13130. 00
CONCRETE, C, RAILING [
0059 707- 05987 331.400 m | 489. 45000 162203. 73
|
|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 451,577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPCRTE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1690004
| NORTHERN | NDI ANA CONSTRUCT] 0|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

LI NE, PREFORMED PLASTIC, SOLID, YELLOW
100 nm

UNIT PRI CE AMOUNT
__________________________________________ o
0060 709- 51821 LUMP| 9550. 00000 9550. 00| |
SURFACE SEAL | | |
0061 715- 05407 76.000 m | 25. 00000 1900. 00| |
PI PE, END BENT DRAIN, 150 mm | | |
0062 731-93945 1368.000 n2 | 136. 33000 186499. 44|
FACE PANELS, CONCRETE | |
0063 731- 93946 1368.000 n2 | 135. 75000 185706. 00| |
VALL ERECTI ON | | |
0064 731-93947 220.000 m | 85. 00000 18700. 00|
LEVELI NG PAD, CONCRETE | | |
0065 801- 01093 4.000 EACH| 630. 00000 2520. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENMBLY | |
0066 801- 04308 7.000 EACH| 195. 00000 1365. 00| |
ROAD CLOSURE S| GN ASSEMBLY | |
0067 801- 06207 9523.000 m | 2. 56000 24378. 88
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0068 801- 06640 25.000 EACH| 116. 00000 2900. 00| |
CONSTRUCTI ON SI GN, A | |
0069 801- 06645 1.000 EACH| 50. 00000 50. 00| |
CONSTRUCTI ON SI GN, B | | |
0070 801- 06710 540.000 DAY | 10. 00000 5400. 00| |
FLASHI NG ARROW SI GN | | |
0071 801- 06775 LUMP|  21098. 04000 21098. 04| |
MAI NTAI NI NG TRAFFI C | |
0072 801-07119 75.600 m | 29. 00000 2192. 40| |
BARRI CADE, |11-B | | |
0073 802- 91122 24.000 EACH| 179. 00000 4296. 00| |
SIGN, GROUND MOUNTED, RESET | | |
0074 808- 06701 845.000 m | 1. 10000 929. 50| |
LI NE, THERMOPLASTI C, BROKEN, VI TE, | | |
100mm | | |
0075 808- 06713 3418.000 m | 0. 35000 1196. 30|
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0076 808- 06716 800.000 m | 2. 50000 2000. 00| |
LI NE, REMOVE | |
0077 808- 75051 122.000 m | 7. 50000 915. 00| |
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
100 nm | | |
0078 808- 75054 122.000 m | 7. 50000 915. 00|
| | |
| | |
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ENG NEER S ESTI MATE: $ 3, 451,577. 43 ROUTE : US 20
CALL ORDER : 500 CONTRACT ID : B -26672-A COUNTI ES : LAPCRTE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1690004
| NORTHERN | NDI ANA CONSTRUCT] 0|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNIT PRI CE AMOUNT
__________________________________________ o
0079 808- 75059 30.000 m | 7. 50000 225. 00| |
LI NE, PREFCRVED PLASTIC, BROKEN, WHI TE, | [ [
100 nm | | |
0080 808- 75245 3316.000 m | 1. 10000 3647. 60|
LI NE, THERMOPLASTI C, SOLID, YELLOW [ [
100mm [ [ [
0081 808- 75996 168. 000 EACH| 5. 50000 924. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0082 808- 75998 168. 000 EACH| 25. 00000 4200. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
0083 703-51030 8920.000 kg | 1. 04000 9276. 80| |
REI NFORCI NG STEEL | | |
SECTI ON TOTALS | $ 3,896, 648. 33
------------------------------------------ e m o m e m o e e e e e e e et e e e e e e e et e e e m e e e e e meeeieeaaoo-

CONTRACT TOTALS | $ 3,896, 648. 33| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 762, 684. 16

CALL ORDER : 510 CONTRACT | D
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT :
CONTRACT TI ME
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE

VENDOR RANKI NG

B -26698-A
SEYMOUR DI STRI CT
90 WORK DAYS

ROUTE
COUNTI ES

PROJECT( S)

MATH S ROAD
HARRI SON

9931014

DATE : 06/ 02/
PAGE : 510 -1

% OVER
LOWBI D

RANK VENDOR NO. / NAME

1  35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC
2  35-0626844 RUDOLPH, J.H & CO

3 35-2005079 FULKERSON CONTRACTI NG | NC

4  35-1364963 ERBER & M LLI GAN CONSTR. CO

5 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES

641, 738. 82
668, 865. 46
690, 563. 95
765, 642. 15
887, 247. 55

100. 0000%
104. 2270%
107. 6082%
119. 3074%
138. 2567%

03

| (1) 35-2040801

| GOHVANN ASPHALT & CONSTR.

LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

AMOUNT|
__________________________________________ e
SECTI ON 0001 BRI DGE REPLACEMENT
| |
0001 105- 06845 LUMP| 7000. 00000 7000. 00
CONSTRUCTI ON ENGI NEERI NG |
0003 110- 01001 LUMP|  31000. 00000 31000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [
0004 201-52370 LUMP| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY |
0005 202-51328 LUMP| 9500. 00000 9500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [
0006 203- 02020 2839.000 nB8 | 15. 00000 42585. 00
EXCAVATI ON, UNCLASSI FI ED |
0007 205- 06931 63.000 My | 30. 00000 1890. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP |
0008 205- 06936 10.000 My | 75. 00000 750. 00
TEMPORARY SEDI MENT TRAP |
0009 205- 06937 100.000 m | 6. 00000 600. 00
TEMPORARY S| LT FENCE [
0010 206-51215 148.600 n8 | 80. 00000 11888. 00
EXCAVATI ON, X |
0011 206-51220 70.300 n8 | 60. 00000 4218. 00
EXCAVATI ON, VET |
0012 206-51225 265.500 n8 | 26. 00000 6903. 00
EXCAVATI ON, DRY [
0013 207- 07503 1878.000 n2 | 6. 00000 11268. 00
SUBGRADE TREATMENT, TYPE E | |
0014 211- 07454 992.000 n8 | 30. 00000 29760. 00
|

STRUCTURE BACKFI LL

| (2) 35-0626844
|| RUDOLPH, J.H. & CO

UNI T PRI CE

12000

33000

16500

7000

18

25

30

140.

150

37.

21.

00000

00000

00000

00000

00000

50000

00000

. 00000

00000

00000

00000

. 50000

50000

|
AMOUNT

| (3) 35-2005079
| FULKERSON CONTRACTI NG | NC

UNI T PRI CE AMOUNT
e
12000.00I 13000. 00000 13000. 00
33000.00I 20000. 00000 20000. 00
16500.00I 25000. 00000 25000. 00
7000.00I 15000. 00000 15000. 00
51102.00I 16. 00000 45424. 00
1606.50I 35. 00000 2205. 00
300.00I 100. 00000 1000. 00
700.00I 5. 85000 585. 00
20804.00I 200. 00000 29720. 00
10545.00I 20. 00000 1406. 00
9823.50I 18. 00000 4779. 00
8451.00I 4. 00000 7512. 00
21328.00I 28. 00000 27776. 00



MOBI LI ZATI ON AND

DEMOBI LI ZATI ON FOR |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 510 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 762, 684. 16 ROUTE : MATH S ROAD
CALL ORDER : 510 CONTRACT ID : B -26698-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-2005079
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO | FULKERSON CONTRACTI NG | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mememeoeoooo
0015 301- 07448 1260.000 My | 17. 00000 21420. 00| 16. 00000 20160. 00| 18. 00000 22680. 00
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0016 303- 01180 318.000 My | 19. 00000 6042. 00| 16. 00000 5088. 00| 18. 00000 5724. 00
COVPACTED AGGREGATE, NO. 53 | | |
0017 402- 07432 203.000 My | 45. 00000 9135. 00| 45. 00000 9135. 00| 45. 00000 9135. 00
HVA SURFACE, TYPE A [ [ [
0018 402- 07435 342.000 My | 44. 00000 15048. 00| 42. 00000 14364. 00| 42. 00000 14364. 00
HVA | NTERVEDI ATE, TYPE A | | |
0019 404- 05514 1086.000 n2 | 5. 00000 5430. 00| 5. 60000 6081. 60| 5. 60000 6081. 60
SEAL COAT, 5 [ [ [
0020 405- 05518 2510.000 n2 | 0. 50000 1255. 00| 0. 60000 1506. 00| 0. 60000 1506. 00
ASPHALT FOR PRI ME COAT | | |
0021 406- 05521 2480.000 n2 | 0. 35000 868. 00| 0. 20000 496. 00| 0. 20000 496. 00
ASPHALT FCR TACK COAT [ [ [
0022 601- 02103 15.240 m | 60. 00000 914. 40| 90. 25000 1375. 41| 90. 25000 1375. 41
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0023 601- 06037 3.000 EACH| 630. 00000 1890. 00| 600. 00000 1800. 00| 600. 00000 1800. 00
GUARDRAI L END TREATMENT, | [ [ [
0024 601- 06374 2.000 EACH| 690. 00000 1380. 00| 750. 00000 1500. 00| 750. 00000 1500. 00
GUARDRAI L TRANSI TI ON, TGS-1 | | |
0025 601- 06374 2.000 EACH| 700. 00000 1400. 00| 800. 00000 1600. 00| 800. 00000 1600. 00
GUARDRAI L TRANSI TION, TGS-1 , MODIFIED | [
0026 601- 99105 64.770 m | 50. 00000 3238. 50| 52. 30000 3387. 47| 52. 30000 3387. 47
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 610- 06257 118.800 n2 | 65. 00000 7722. 00| 57. 00000 6771. 60| 75. 00000 8910. 00
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
250 mm | | |
0028 610- 07486 55.300 My | 60. 00000 3318. 00| 58. 00000 3207. 40| 58. 00000 3207. 40
HVA FOR APPROACHES, TYPE A [ [ [
0029 615- 06505 9.000 EACH| 500. 00000 4500. 00| 495. 00000 4455. 00| 495. 00000 4455, 00
MONUMENT, B | | |
0030 616- 02320 2654.000 n2 | 2. 00000 5308. 00| 2. 65000 7033. 10 3. 00000 7962. 00
GEOTEXTI LES | | |
0031 616- 05688 513.000 My | 18. 00000 9234. 00| 19. 00000 9747. 00| 26. 00000 13338. 00
RI PRAP, CLASS 1 [ [ [
0032 616- 06451 978.000 My | 18. 00000 17604. 00| 16. 50000 16137. 00| 26. 00000 25428. 00
Rl PRAP, UNI FORM | | |
0033 621- 01004 2.000 EACH| 550. 00000 1100. 00| 545. 00000 1090. 00| 545. 00000 1090. 00
|
|

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 510 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 762, 684. 16 ROUTE : MATH S ROAD
CALL ORDER : 510 CONTRACT ID : B -26698-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-2005079
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO | FULKERSON CONTRACTI NG | NC
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaooo
0034 621- 02770 1746.000 n2 | 1. 85000 3230. 10| 1. 85000 3230. 10| 1. 85000 3230. 10
ERCS| ON CONTROL BLANKET | | |
0035 621- 06545 0.030 My | 945. 00000 28. 35| 945. 00000 28. 35| 945. 00000 28.35
FERTI LI ZER | | |
0036 621- 06557 11.300 kg | 8. 75000 98. 88| 8. 75000 98. 88| 8. 75000 98. 88
SEED M XTURE, T | | |
0037 621- 06559 2513. 000 | 0. 68000 1708. 84| 0. 68000 1708. 84| 0. 68000 1708. 84
MULCHED SEEDI NG R | | |
0038 621- 06565 0.600 My | 590. 00000 354. 00| 590. 00000 354. 00| 590. 00000 354. 00
MULCHI NG MATERI AL | | |
0039 621- 06567 1.300 kL | 1. 00000 1. 30] 1. 00000 1. 30| 1. 00000 1.30
VATER | | |
0040 621- 06570 85.000 n8 | 40. 00000 3400. 00| 31. 00000 2635. 00| 50. 00000 4250. 00
TOP SO L | | |
0041 621- 06574 71.400 n2 | 9. 75000 696. 15| 10. 25000 731. 85| 9. 75000 696. 15
SODDI NG | | |
0042 622- 52436 2.000 EACH| 30. 00000 60. 00| 30. 00000 60. 00| 30. 00000 60. 00
SIGN, DO NOT MOW OR SPRAY | | |
0043 622- 91786 300. 000 EACH| 8. 50000 2550. 00| 8. 50000 2550. 00| 8. 50000 2550. 00
SEEDLI NG | | |
0044 702- 51005 203.300 18 | 400. 00000 81320. 00| 435. 00000 88435. 50| 400. 00000 81320. 00
CONCRETE, A, SUBSTRUCTURE | |
0045 702- 51015 107.300 n8 | 250. 00000 26825. 00| 200. 00000 21460. 00| 380. 00000 40774. 00
CONCRETE, B, FOOTI NGS | |
0046 703- 51030 11512.000 kg | 1. 30000 14965. 60| 1. 40000 16116. 80| 1. 20000 13814. 40
REI NFORCI NG STEEL | | |
0047 703-51032 24264.000 kg | 1. 40000 33969. 60| 1. 30000 31543. 20| 1. 40000 33969. 60
REI NFORCI NG STEEL, EPOXY COATED | | |
0048 704- 51002 97.300 n8 | 600. 00000 58380. 00| 650. 00000 63245. 00| 550. 00000 53515. 00
CONCRETE, C, SUPERSTRUCTURE | |
0049 706- 06344 106.700 m | 110. 00000 11737. 00| 127. 65000 13620. 26| 127. 65000 13620. 26
RAILING TS-1 | | |
0050 707- 05973 192.200 n2 | 460. 00000 88412. 00| 340. 00000 65348. 00| 385. 00000 73997. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 mMm X 914 nm | | |
0051 709- 51821 LUMP| 2170. 00000 2170. 00| 2043. 00000 2043. 00| 2750. 00000 2750. 00
SURFACE SEAL | | |
0052 715- 05123 16.500 m | 115. 00000 1897. 50| 145. 00000 2392. 50| 95. 00000 1567. 50
PIPE, TYPE 1, CIRCULAR 600 mm | | |
0053 715- 05169 14.000 m | 85. 00000 1190. 00| 125. 00000 1750. 00| 50. 00000 700. 00
|

PI PE, TYPE 3,

Cl RCULAR, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 510 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 762, 684. 16 ROUTE : MATH S ROAD
CALL ORDER : 510 CONTRACT ID : B -26698-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-2005079
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO | FULKERSON CONTRACTI NG | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0054 715- 46005 2.000 EACH| 290. 00000 580. 00| 365. 00000 730. 00| 250. 00000 500. 00
Pl PE END SECTI ON, 375 nm [ [
0055 715- 46020 2.000 EACH| 350. 00000 700. 00| 425. 00000 850. 00| 400. 00000 800. 00
Pl PE END SECTI ON, 600 nm | |
0056 724-51925 17.000 m | 300. 00000 5100. 00| 250. 00000 4250. 00| 450. 00000 7650. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0057 801- 04308 4.000 EACH| 407. 00000 1628. 00| 395. 00000 1580. 00| 395. 00000 1580. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0058 801- 06640 12.000 EACH| 68. 00000 816. 00| 90. 00000 1080. 00| 90. 00000 1080. 00
CONSTRUCTI ON SI GN, A | [
0059 801- 06775 LUMP| 1000. 00000 1000.00]  10000. 00000 10000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |
0060 801- 07118 7.200 m 24. 00000 172. 80| 55. 60000 400. 32| 55. 60000 400. 32
BARRI CADE, I11-A [ [
0061 801- 07119 7.200 m 32. 00000 230. 40| 69. 45000 500. 04| 69. 45000 500. 04
BARRI CADE, 111-B | |
0062 802- 05701 8.800 m 45. 00000 396. 00| 32. 67000 287. 50| 32. 67000 287. 50
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR [ [
BASE [ [
0063 802- 76025 2.240 ne 185. 00000 414. 40| 214. 12000 479. 63| 214. 12000 479. 63

I
I
I
I
I
|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm THI CKNESS |
I
I
I
I
|
I

0064 805- 06592 53.000 m 20. 00000 1060. 00| 39. 37000 2086. 61| 20. 00000 1060. 00
CONDUI T, STEEL, GALVANI ZED, 50nmm | |

0066 105- 07038 12.000 MOS 1200. 00000 14400. 00| 1700. 00000 20400. 00| 1500. 00000 18000. 00
FIELD OFFI CE, A | |

0067 808- 06713 980.000 m 1. 10000 1078. 00| 0. 79000 774. 20| 0. 79000 774.20
LINE, PAINT, SOLID, WH TE, 100 mm | |

SECTI ON TOTALS $ 641, 738.82| $ 668, 865. 46| $ 690, 563.95
------------------------------------------ o m o m e m o e e e e e et e e e e e e e et e e e e e e e eemiemieeaoo-

CONTRACT TOTALS | $ 641, 738. 82| $ 668, 865. 46| $ 690, 563. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 510 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 762, 684. 16 ROUTE : MATH S ROAD
CALL ORDER : 510 CONTRACT ID : B -26698-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1618530

| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERWl
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACENENT

|
0001 105-06845 LUWP| 25000. 00000 25000. 00| 18000. 00000 18000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  47250. 00000 47250.00|  44000. 00000 44000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201- 52370 LUMP|  11000. 00000 11000.00]  13000. 00000 13000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51328 LUMP| 7500. 00000 7500. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0006 203- 02020 2839.000 nB8 | 22. 50000 63877. 50| 23. 00000 65297. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0007 205- 06931 63.000 My | 27.50000 1732. 50| 30. 00000 1890. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0008 205- 06936 10.000 My | 22. 50000 225. 00| 100. 00000 1000. 00
TEMPORARY SEDI MENT TRAP | | |
0009 205- 06937 100.000 m | 6. 75000 675. 00| 6. 00000 600. 00
TEMPORARY S| LT FENCE [ [ [
0010 206-51215 148.600 nB8 | 150. 00000 22290. 00| 150. 00000 22290. 00
EXCAVATI ON, X | | |
0011 206-51220 70.300 n8 | 150. 00000 10545. 00| 400. 00000 28120. 00
EXCAVATI ON, VET [ [ [
0012 206-51225 265.500 n8 | 15. 00000 3982. 50| 40. 00000 10620. 00
EXCAVATI ON, DRY | | |
0013 207- 07503 1878.000 n2 | 9. 50000 17841. 00| 7. 00000 13146. 00
SUBGRADE TREATMENT, TYPE E [ [ [
0014 211- 07454 992.000 n8 | 29. 50000 29264. 00| 35. 00000 34720. 00
STRUCTURE BACKFI LL | | |
0015 301- 07448 1260.000 My | 20. 00000 25200. 00| 18. 00000 22680. 00
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0016 303- 01180 318.000 My | 20. 00000 6360. 00| 20. 00000 6360. 00
COVPACTED AGGREGATE, NO. 53 | | |
0017 402- 07432 203.000 My | 85. 00000 17255. 00| 47. 00000 9541. 00
HVA SURFACE, TYPE A [ |
0018 402- 07435 342.000 My | 65. 00000 22230. 00| 44. 00000 15048. 00
HVA | NTERVEDI ATE, TYPE A [ [ [
0019 404- 05514 1086.000 n2 | 10. 00000 10860. 00| 6. 00000 6516. 00
SEAL COAT, 5 [ | |
0020 405- 05518 2510.000 n2 | 1. 00000 2510. 00| 0. 65000 1631. 50
ASPHALT FCR PRI ME COAT [ [ [
0021 406- 05521 2480.000 n2 | 0. 15000 372. 00| 0. 25000 620. 00
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 510 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 762, 684. 16 ROUTE : MATH S ROAD
CALL ORDER : 510 CONTRACT ID : B -26698-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1618530

| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e e e memememeoaoooo
0022 601- 02103 15.240 m | 60. 00000 914. 40| 95. 00000 1447. 80|
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | [ [
SPACI NG | | |
0023 601- 06037 3.000 EACH 650. 00000 1950. 00| 650. 00000 1950. 00|
GUARDRAI L END TREATMENT, | | [ [
0024 601- 06374 2.000 EACH| 685. 00000 1370. 00| 800. 00000 1600. 00|
GUARDRAI L TRANSI TI ON, TGS-1 | | |
0025 601- 06374 2.000 EACH| 700. 00000 1400. 00| 850. 00000 1700. 00|
GUARDRAI L TRANSI TION, TGS-1 , MODIFIED | | |
0026 601- 99105 64.770 m | 55. 00000 3562. 35| 55. 00000 3562. 35|
GUARDRAI L, WBEAM 1.905 m SPACI NG [ [ [
0027 610- 06257 118.800 n2 | 60. 00000 7128. 00| 75. 00000 8910. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, [ | |
250 mm [ [ [
0028 610- 07486 55.300 My | 110. 00000 6083. 00| 60. 00000 3318. 00|
HVA FOR APPROACHES, TYPE A | | |
0029 615- 06505 9.000 EACH| 450. 00000 4050. 00| 550. 00000 4950. 00|
MONUMENT, B | [ [
0030 616- 02320 2654.000 n2 | 3. 00000 7962. 00| 3. 00000 7962. 00|
GEOTEXTI LES | | |
0031 616- 05688 513.000 My | 25. 00000 12825. 00| 25. 00000 12825. 00|
Rl PRAP, CLASS 1 [ [ [
0032 616- 06451 978.000 My | 25. 00000 24450. 00| 25. 00000 24450. 00|
RI PRAP, UNI FORM | | |
0033 621- 01004 2.000 EACH| 550. 00000 1100. 00| 600. 00000 1200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0034 621- 02770 1746.000 n2 | 2. 25000 3928. 50| 2. 00000 3492. 00|
EROSI ON CONTROL BLANKET [ | |
0035 621- 06545 0.030 My | 1000. 00000 30. 00| 1000. 00000 30. 00|
FERTI LI ZER [ [ [
0036 621- 06557 11.300 kg | 10. 00000 113. 00| 9. 00000 101. 70|
SEED M XTURE, T [ | |
0037 621- 06559 2513.000 n2 | 1. 00000 2513. 00| 0. 70000 1759. 10|
MULCHED SEEDI NG, R [ [ [
0038 621- 06565 0.600 My | 600. 00000 360. 00| 600. 00000 360. 00|
MULCH NG MATERI AL | | |
0039 621- 06567 1.300 kL | 1. 00000 1. 30| 1. 00000 1. 30|
WATER [ [ [
0040 621- 06570 85.000 n8 | 25. 00000 2125. 00| 100. 00000 8500. 00|
|

TOP SO L | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 510 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 762, 684. 16 ROUTE : MATH S ROAD
CALL ORDER : 510 CONTRACT ID : B -26698-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1618530
| ERBER & M LLI GAN CONSTR. CQ | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e e e memememeoaoooo
0041 621- 06574 71.400 ne 12. 00000 856. 80| 10. 00000 714. 00|
SCODDI NG [ [
0042 622-52436 2.000 EACH 30. 00000 60. 00| 32. 00000 64. 00|
SIGN, DO NOT MOW OR SPRAY | |
0043 622- 91786 300. 000 EACH 10. 00000 3000. 00| 9. 00000 2700. 00|
SEEDLI NG [ [
0044 702-51005 203.300 n8 450. 00000 91485. 00| 775. 00000 157557. 50|
CONCRETE, A, SUBSTRUCTURE | |
0045 702-51015 107.300 n8 400. 00000 42920. 00| 350. 00000 37555. 00|
CONCRETE, B, FQOTI NGS [ [
0046 703-51030 11512.000 kg 1. 40000 16116. 80| 1. 30000 14965. 60|
REI NFORCI NG STEEL | |
0047 703-51032 24264.000 kg 1. 50000 36396. 00| 1. 55000 37609. 20|
REI NFORCI NG STEEL, EPOXY COATED [ [
0048 704- 51002 97.300 nB 495. 00000 48163. 50| 630. 00000 61299. 00|
CONCRETE, C, SUPERSTRUCTURE | |
0049 706- 06344 106.700 m 120. 00000 12804. 00| 180. 00000 19206. 00|
0050 707- 05973 192.200 n® 375. 00000 72075. 00| 430. 00000 82646. 00|

STRUCTURAL MEMBERS, CONCRETE BOX BEAM
CB, 686 mMm X 914 mm

I
I
|
I
|
I
I
I
I
I
I
I
I
I
I

RAILING TS-1 | | |
I
| |
| 2400. 00000 2400. 00| 2100. 00000 2100. 00|
I
I
I
I
I
|
I
|
I
I
|

0051 709- 51821 LUMP]
SURFACE SEAL | |
0052 715- 05123 16.500 m 128. 00000 2112. 00| 125. 00000 2062. 50|
PIPE, TYPE 1, CIRCULAR 600 mm | |
0053 715- 05169 14.000 m 85. 00000 1190. 00| 105. 00000 1470. 00|
PIPE, TYPE 3, CIRCULAR 375 nm | |
0054 715- 46005 2.000 EACH 275. 00000 550. 00| 500. 00000 1000. 00|
Pl PE END SECTION, 375 nm | |
0055 715- 46020 2.000 EACH 400. 00000 800. 00| 650. 00000 1300. 00|
Pl PE END SECTI ON, 600 nm | |
0056 724- 51925 17.000 m 325. 00000 5525. 00| 475. 00000 8075. 00|
STRUCTURAL EXPANSI ON JOI NT, SS | |
0057 801- 04308 4.000 EACH 450. 00000 1800. 00| 450. 00000 1800. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0058 801- 06640 12.000 EACH| 100. 00000 1200. 00| 100. 00000 1200. 00|
CONSTRUCTI ON SI GN, A | | |
0059 801- 06775 LUMP| 2500. 00000 2500. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | |
0060 801-07118 7.200 m | 30. 00000 216. 00| 60. 00000 432. 00|

BARRI CADE, I11-A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 510 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 762, 684. 16 ROUTE : MATH S ROAD
CALL ORDER : 510 CONTRACT ID : B -26698-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1618530
| ERBER & M LLI GAN CONSTR. CQ | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0061 801- 07119 7.200 m | 35. 00000 252. 00| 75. 00000 540. 00|
BARRI CADE, |11-B [ [ [
0062 802- 05701 8.800 m | 50. 00000 440. 00| 35. 00000 308. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE [ [ [
0063 802- 76025 2.240 n2 | 200. 00000 448, 00| 225. 00000 504. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS [ | |
0064 805- 06592 53.000 m | 24. 00000 1272. 00| 36. 00000 1908. 00|
CONDUI T, STEEL, GALVANI ZED, 50nm [ [ [
0066 105- 07038 12.000 MNOS | 1000. 00000 12000. 00| 1350. 00000 16200. 00|
FI ELD OFFI CE, A | | |
0067 808- 06713 980.000 m | 1. 25000 1225. 00| 0. 85000 833. 00|
LINE, PAINT, SOLID, WH TE, 100 mm [ [ [
SECTI ON TOTALS | $ 765, 642. 15| $ 887, 247.55|
__________________________________________ o
CONTRACT TOTALS | $ 765, 642. 15| $ 887, 247.55|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/02/03
PAGE : 514 -1

ENG NEER S ESTIMATE: $ 285, 237. 82 ROUTE : PARK ROAD
CALL ORDER : 514 CONTRACT ID : B -26723-D COUNTI ES : JEFFERSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 10/31/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 674C502
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1385672 FORCE CONSTRUCTI ON CO. | NC. $  279,902.00 100. 0000%
2 35-0182105 BLAKLEY CORPORATI ON $ 326, 665.00 116. 7069%
| (1) 35-1385672 | (2) 35-0182105 |
| FORCE CONSTRUCTI ON CO. I NC. | BLAKLEY CORPORATI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e memememeoooooo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06845 LUMP| 1000. 00000 1000. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07038 4.000 MOS | 1500. 00000 6000. 00| 2000. 00000 8000. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00| 6000. 00000 6000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 80.000 SYS | 5. 00000 400. 00| 100. 00000 8000. 00|
SURFACE M LLI NG, ASPHALT | | |
0005 402- 07432 4.400 TON | 500. 00000 2200. 00| 1000. 00000 4400. 00|
HVA SURFACE, TYPE A | | |
0006 601- 90027 46.000 LFT | 75. 00000 3450. 00| 100. 00000 4600. 00|
GUARD RAIL, WOOD BEAM | | |
0007 619- 05926 LUMP|  40000. 00000 40000. 00|  40000. 00000 40000. 00|
ENVI RONVENTAL CONTROL | | |
0008 708- 51813 970.000 SFT | 165. 00000 160050. 00| 145. 00000 140650. 00|
PNEUMATI CALLY PLACED MORTAR , MODI FIED | | |
0009 709- 51821 LUMP| 4500. 00000 4500. 00| 5000. 00000 5000. 00|
SURFACE SEAL | | |
0010 709- 51821 LUMP|  20400. 00000 20400.00|  17500. 00000 17500. 00|
SURFACE SEAL , SI LOXANE | | |
0011 710- 02003 202.500 SFT | 40. 00000 8100. 00| 54. 00000 10935. 00|
REPOI NTI NG MASONRY | N STRUCTURES, | | |
MODI FI ED | | |
0012 720- 45075 1.000 EACH| 2512. 00000 2512. 00| 6000. 00000 6000. 00|
I NLET, RI13 | | |
0013 722- 07669 LUMP| 500. 00000 500. 00|  54000. 00000 54000. 00|
SANDBLASTI NG AND CLEANING , MODIFIED | | |
0014 722-97116 15.000 SFT | 221. 00000 3315. 00| 110. 00000 1650. 00|

BRI DGE DECK OVERLAY PATCHI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 514 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 285, 237. 82 ROUTE : PARK ROAD
CALL ORDER : 514 CONTRACT ID : B -26723-D COUNTI ES : JEFFERSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1385672 | (2) 35-0182105 |
| FORCE CONSTRUCTI CN CO. | NC. | BLAKLEY CORPORATI ON [
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0015 724-51881 180.000 LFT | 20. 00000 3600. 00| 35. 00000 6300. 00|
STRUCTURAL EXPANSI ON JOI NT, BS2 , [ [ [
REPLACE | | |
0016 724-51885 60.000 LFT | 25. 00000 1500. 00| 45. 00000 2700. 00|
STRUCTURAL EXPANSI ON JOI NT, BS6 , [ [ [
REPLACE [ [ [
0017 801- 04308 4.000 EACH| 295. 00000 1180. 00| 400. 00000 1600. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0018 801- 06640 4.000 EACH 105. 00000 420. 00| 150. 00000 600. 00|
CONSTRUCTI ON SI GN, A | [ [
0019 801- 06775 LUMP| 3500. 00000 3500. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C | | |
0020 801- 07119 182.000 LFT | 12. 50000 2275. 00| 15. 00000 2730. 00|
BARRI CADE, |11-B [ [ [
SECTI ON TOTALS | $ 279, 902. 00| $ 326, 665. 00
__________________________________________ o
CONTRACT TOTALS | $ 279, 902. 00| $ 326, 665. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 520 -1

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 1-69
CALL ORDER : 520 CONTRACT ID : B -26748-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/03/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT( S)
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LOWBI D
1 36- 3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 383, 000. 00 100. 0000%
2 35-1841931 VENUS PAI NTI NG COVPANY $ 390, 000. 00 101. 8276%
3 35-1602596 I CARUS | NDUSTRI AL PAI NTI NG $ 479, 000. 00 125. 0652%
4  35-1645115 THREE STAR PAI NTI NG CONDI TI ONAL BI D $ 677, 899. 96 176. 9973%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 670 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 812, 000. 00 ROUTE : US 30 AND US 31
CALL ORDER : 670 CONTRACT ID : B -26884-A COUNTI ES : FULTON MARSHAL L
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 09/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG $  433,000.00 100. 0000%
2 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $  582,400.00 134. 5034%
3 35-1841931 VENUS PAI NTI NG COVPANY $ 688, 000.00 158. 8914%
4  35-1645115 THREE STAR PAI NTI NG $  737,941.22 170. 4252%
| (1) 35-1602596 | (2) 36-3350477 | (3) 35-1841931
| | CARUS | NDUSTRI AL PAI NTI NG | EAGLE PAI NTI NG & MAI NTENANCE| VENUS PAI NTI NG COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e o e et e e e et e e e e e e e e et et e m e e e e eemiemieeaaoo-
SECTI ON 0001 BRI DGE PAI NTI NG
| | |
0001 105- 07038 6.000 MS | 500. 00000 3000. 00| 600. 00000 3600. 00| 2000. 00000 12000. 00
FIELD OFFI CE, A [ [ [
0002 110- 01001 LUMP|  21000. 00000 21000.00]  40000. 00000 40000. 00|  80000. 00000 80000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 619- 05926 LUMP| 500. 00000 500. 00| 4000. 00000 4000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL STRUCTURE NO. 1 [ [
0004 619- 05926 LUMP| 500. 00000 500. 00| 4000. 00000 4000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL STRUCTURE NO. 2 | |
0005 619- 05926 LUMP| 500. 00000 500. 00| 5000. 00000 5000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL STRUCTURE NO. 3 | [ [
0006 619- 05926 LUMP| 500. 00000 500. 00| 5000. 00000 5000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL STRUCTURE NO. 4 | | |
0007 619- 05926 LUMP| 500. 00000 500. 00| 4000. 00000 4000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL STRUCTURE NO. 5 | [ [
0008 619- 05926 LUMP| 500. 00000 500. 00| 4000. 00000 4000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL STRUCTURE NO. 6 | | |
0009 619- 05926 LUMP| 500. 00000 500. 00| 5000. 00000 5000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL STRUCTURE NO. 7 [ [
0010 619- 05926 LUMP| 500. 00000 500. 00| 5000. 00000 5000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL STRUCTURE NO. 8 | |
0011 619-51859 LUMP| 5900. 00000 5900.00|  24000. 00000 24000.00]  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO 1 [ [ [
0012 619-51859 LUMP| 5900. 00000 5900. 00|  24000. 00000 24000.00]  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO 2 | | |
0013 619- 51859 LUMP| 9200. 00000 9200.00|  35000. 00000 35000. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO 3 [ [ [
0014 619-51859 LUMP| 9200. 00000 9200. 00|  35000. 00000 35000. 00|  10000. 00000 10000. 00

PAI NT STEEL BRI DGE STRUCTURE NO. 4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 670 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 812, 000. 00 ROUTE : US 30 AND US 31
CALL ORDER : 670 CONTRACT ID : B -26884-A COUNTI ES : FULTON MARSHAL L
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
(1) 35-1602596 | (2) 36-3350477 | (3) 35-1841931

|
| | CARUS | NDUSTRI AL PAI NTING | EAGLE PAI NTI NG & MAI NTENANCE| VENUS PAI NTI NG COVPANY

LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

0015 619-51859 LUVP| 6200. 00000 6200. 00|  25000. 00000 25000.00|  10000. 00000 10000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 5 | | |

0016 619-51859 LUNP| 6200. 00000 6200. 00|  25000. 00000 25000.00|  10000. 00000 10000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 6 | | |

0017 619-51859 LUVP| 9400. 00000 9400.00]  35000. 00000 35000.00]  10000. 00000 10000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 7 | | |

0018 619- 51859 LUNP| 9400. 00000 9400.00]  35000. 00000 35000.00]  10000. 00000 10000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 8 | | |

0019 619- 60806 LUNP| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG STRUCTURE NO. 1 | | |
0020 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | | |
0021 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 3 |
0022 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG STRUCTURE NO. 4 | | |
0023 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG STRUCTURE NO. 5 | | |
0024 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 6 | | |
0025 619- 60806 LUMP| 500. 00000 500. 00| 3000. 00000 3000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 7 | |
0026 619- 60806 LUMP| 500. 00000 500. 00| 3000. 00000 3000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG STRUCTURE NO. 8 | | |

0027 619-61000 LUWP| 32800. 00000 32800. 00| 25000. 00000 25000. 00| 63000. 00000 63000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |

0028 619-61000 LUMP| 32800. 00000 32800. 00| 25000. 00000 25000. 00| 63000. 00000 63000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | | |

0029 619-61000 LUWP| 51400. 00000 51400. 00| 40000. 00000 40000. 00| 63000. 00000 63000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 3 | | |

0030 619-61000 LUMP| 51400. 00000 51400. 00| 40000. 00000 40000. 00| 63000. 00000 63000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 4 | | |

0031 619-61000 LUWP| 34600. 00000 34600. 00| 26000. 00000 26000. 00| 63000. 00000 63000. 00

CLEAN STEEL BRI DGE STRUCTURE NO. 5 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/02/03
PAGE : 670 -3

ENG NEER S ESTIMATE: $ 812, 000. 00 ROUTE : US 30 AND US 31
CALL ORDER : 670 CONTRACT ID : B -26884-A COUNTI ES : FULTON MARSHAL L
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1602596 | (2) 36-3350477 | (3) 35-1841931
| | CARUS | NDUSTRI AL PAI NTI NG | EAGLE PAI NTI NG & MAI NTENANCE| VENUS PAI NTI NG COVPANY
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e e e memememeoaoooo
0032 619- 61000 LUMP|  34600. 00000 34600. 00|  26000. 00000 26000. 00|  63000. 00000 63000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 6 [ [ [
0033 619- 61000 LUMP|  50000. 00000 50000. 00|  35000. 00000 35000. 00|  63000. 00000 63000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 7 | | |
0034 619- 61000 LUMP|  50000. 00000 50000. 00|  35000. 00000 35000. 00|  63000. 00000 63000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 8 [ [ [
0035 801- 01093 4.000 EACH| 500. 00000 2000. 00| 200. 00000 800. 00| 1000. 00000 4000. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | |
SECTI ON TOTALS | $ 433, 000. 00| $ 582, 400. 00| 688, 000. 00
------------------------------------------ e m o m e m o e e e e e e e e e e e e e e e e e e e e e e e meeeieeaaoo-
CONTRACT TOTALS | $ 433, 000. 00| $ 582, 400. 00| 688, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 670 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 812, 000. 00 ROUTE : US 30 AND US 31
CALL ORDER : 670 CONTRACT ID : B -26884-A COUNTI ES : FULTON MARSHAL L
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1645115 [ [
| THREE STAR PAI NTI NG | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo

SECTI ON 0001 BRI DGE PAI NTI NG

I
0001 105-07038 6. 000 MOS | 1000. 00000 6000. 00

FI ELD OFFICE, A |

0002 110-01001 LUMP| 36750. 00000 36750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 619- 05926 LUMP| 466. 17000 466. 17

ENVI RONMENTAL CONTROL STRUCTURE
0004 619- 05926

ENVI RONMENTAL CONTROL STRUCTURE
0005 619- 05926

ENVI RONMENTAL CONTROL STRUCTURE
0006 619-05926

ENVI RONMENTAL CONTROL STRUCTURE

LUMP| 466. 17000 466. 17
LUMP| 736. 41000 736. 41

LUWP| 736. 41000 736. 41

5858505855
3

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE |
PAI NTI NG STRUCTURE NO. 1 |

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

0007 619-05926 425. 63000 425. 63| |
ENVI RONMENTAL CONTROL STRUCTURE 5 | |
0008 619-05926 LUMP| 425. 63000 425. 63| |
ENVI RONMENTAL CONTROL STRUCTURE 6 | | |
0009 619-05926 LUMP| 699. 25000 699. 25| |
ENVI RONMENTAL CONTROL STRUCTURE 7 | | |
0010 619-05926 LUMP| 699. 25000 699. 25| |
ENVI RONMENTAL CONTROL STRUCTURE 8 | |
0011 619-51859 LUMP| 9090. 37000 9090. 37| |
PAI'NT STEEL BRI DGE STRUCTURE NO. 1 | | |
0012 619-51859 LUMP| 9090. 37000 9090. 37| |
PAI'NT STEEL BRI DGE STRUCTURE NO. 2 | | |
0013 619-51859 LUMP| 14360. 16000 14360. 16| |
PAI'NT STEEL BRI DGE STRUCTURE NO. 3 | | |
0014 619-51859 LUMP| 14360. 16000 14360. 16| |
PAI'NT STEEL BRI DGE STRUCTURE NO. 4 | | |
0015 619-51859 LUMP| 8299. 90000 8299. 90| |
PAI'NT STEEL BRI DGE STRUCTURE NO. 5 | | |
0016 619-51859 LUMP| 8299. 90000 8299. 90| |
PAI'NT STEEL BRI DGE STRUCTURE NO. 6 | | |
0017 619-51859 LUMP| 13635. 56000 13635. 56| |
PAI'NT STEEL BRI DGE STRUCTURE NO. 7 | | |
0018 619-51859 LUMP| 13635. 56000 13635. 56| |
PAI'NT STEEL BRI DGE STRUCTURE NO. 8 | | |
0019 619-60806 LUMP| 466. 17000 466. 17| |
I I

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 670 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 812, 000. 00 ROUTE : US 30 AND US 31
CALL ORDER : 670 CONTRACT ID : B -26884-A COUNTI ES : FULTON MARSHAL L
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1645115 [ [
| THREE STAR PAI NTI NG | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0020 619- 60806 LUMP| 466. 17000 466. 17 |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | | |
0021 619- 60806 LUMP| 736. 41000 736. 41| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 3 | | |
0022 619- 60806 LUMP| 736. 41000 736. 41| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 4 | | |
0023 619- 60806 LUMP| 425. 63000 425. 63 |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 5 | | |
0024 619- 60806 LUMP| 425. 63000 425. 63 |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 6 | | |
0025 619- 60806 LUMP| 699. 25000 699. 25| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 7 | | |
0026 619- 60806 LUMP| 699. 25000 699. 25| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 8 | | |
0027 619- 61000 LUMP|  59437. 08000 59437. 08| |
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |
0028 619- 61000 LUMP|  59437. 08000 59437. 08| |
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | | |
0029 619- 61000 LUMP|  93893. 36000 93893. 36| |
CLEAN STEEL BRI DGE STRUCTURE NO. 3 | | |
0030 619- 61000 LUMP|  93893. 36000 93893. 36] |
CLEAN STEEL BRI DGE STRUCTURE NO. 4 | | |
0031 619- 61000 LUMP|  54268. 64000 54268. 64| |
CLEAN STEEL BRI DGE STRUCTURE NO. 5 | | |
0032 619- 61000 LUMP|  54268. 64000 54268. 64| |
CLEAN STEEL BRI DGE STRUCTURE NO. 6 | | |
0033 619- 61000 LUMP|  89155. 62000 89155. 62| [
CLEAN STEEL BRI DGE STRUCTURE NO. 7 | | |
0034 619- 61000 LUMP|  89155. 62000 89155. 62| |
CLEAN STEEL BRI DGE STRUCTURE NO. 8 | | |
0035 801- 01093 4.000 EACH| 400. 00000 1600. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
SECTI ON TOTALS | $  737,941.22| |
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
CONTRACT TOTALS | $  737,941. 22 |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 28, 242, 927. 70 ROUTE : 70
CALL ORDER : 676 CONTRACT ID : B -26890-B COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/01/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0703234
0703234
0703234
OTHERS
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 36-2231526 WALSH CONSTR CO OF | LL $ 26, 948, 929. 00 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 26,973, 020. 78 100. 0893%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC. $ 27,965, 949. 46 103. 7738%
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-2040801
| WALSH CONSTR CO. OF I LL | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTION 0001  NEW BRI DGE - STR NO |- 70- 69- 8516, CAST | N PLACE CONTI NUOUS
POST TENSI ONED CONCRETE BOX G RDER
| | |
0001 105- 06845 LUMP| 1094929.00000  1094929.00| 817000. 00000 817000. 00|  650000. 00000 650000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07570 20.000 MNOS | 1525. 00000 30500. 00| 2244. 00000 44880. 00| 1200. 00000 24000. 00
FIELD OFFI CE , FURNI TURE AND EQUI PMENT | | |
ONLY | | |
0003 108- 01614 LUMP|  10600. 00000 10600. 00|  12000. 00000 12000.00]  25000. 00000 25000. 00
PARTNERI NG OVERHEAD | | |
0004 110- 01001 LUMP| 1352400.00000  1352400.00| 1340000.00000  1340000.00| 1398500. 00000 1398500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 203- 02000 14107.000 CYS | 8. 00000 112856. 00| 8. 00000 112856. 00| 5. 80000 81820. 60
EXCAVATI ON,  COMVON | | |
0006 203- 02070 113235.000 CYS | 0. 01000 1132. 35| 8. 00000 905880. 00| 5. 30000 600145. 50
BORROW | |
0007 205- 06930 15.000 TON | 200. 00000 3000. 00| 57. 36000 860. 40| 36. 00000 540. 00
SPLASHPAD, RI PRAP | | |
0008 205- 06931 43.000 TON | 120. 00000 5160. 00| 74. 32000 3195. 76| 36. 00000 1548. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0009 205- 06936 12.000 TON | 225. 00000 2700. 00| 234. 46000 2813. 52| 26. 00000 312. 00
TEMPORARY SEDI NENT TRAP | | |
0010 205- 06938 608.000 LFT | 15. 00000 9120. 00| 10. 97000 6669. 76| 16. 75000 10184. 00
TEMPORARY SLOPE DRAI N | | |
0011 206-51215 180.000 CYS | 50. 00000 9000. 00| 50. 00000 9000. 00| 80. 00000 14400. 00
EXCAVATI ON, X | | |
0012 206- 51230 3891.000 CYS | 7.00000 27237. 00| 22.00000 85602. 00| 65. 00000 252915. 00

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 676 -2
TABULATI ON CF BI DS

ENERGY ABSORBI NG TERM NAL, CZ, TL-3 ,
LEAVE I N PLACE

ENG NEER S ESTIMATE: $ 28,242, 927. 70 ROUTE : 70
CALL ORDER : 676 CONTRACT ID : B -26890-B COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-2040801
| WALSH CONSTR CO. OF I LL | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0013 207- 07498 9476.000 SYS | 4. 05000 38377. 80| 4. 43000 41978. 68| 5. 50000 52118. 00
SUBGRADE TREATMENT, TYPE A | | |
0014 211- 02050 36902. 000 CYS | 12. 00000 442824. 00| 20. 00000 738040. 00| 18. 00000 664236. 00
B BORROW | | |
0015 211- 04712 273.500 CYS | 100. 00000 27350. 00| 243. 28000 66537. 08 190. 00000 51965. 00
BACKFI LL , CONCRETE, B | |
0016 211- 06467 538.000 CYS | 27.00000 14526. 00| 62. 95000 33867. 10| 40. 00000 21520. 00
AGGREGATE FOR END BENT BACKFI LL | |
0017 211- 07454 42880.000 CYS | 8. 00000 343040. 00| 15. 00000 643200. 00| 17. 50000 750400. 00
STRUCTURE BACKFI LL | | |
0018 301- 07448 270.050 TON | 24. 00000 6481. 20| 31. 59000 8530. 88| 30. 00000 8101. 50
COMPACTED AGGREGATE, NO. 53, BASE | |
0019 303- 07449 362.000 TON | 24. 00000 8688. 00| 24. 98000 9042. 76| 20. 00000 7240. 00
COMPACTED AGGREGATE, NO. 73 | | |
0020 401- 07330 1244.000 TON | 60. 00000 74640. 00| 55. 00000 68420. 00| 52. 00000 64688. 00
QU QA-HVA, 5, 70, SURFACE, 9.5 mm | | |
0021 401- 07400 1303. 000 TON | 41. 00000 53423. 00| 45. 00000 58635. 00| 37. 25000 48536. 75
QA-HVA, 5, 70, | NTERVEDI ATE, 19.0 nm | | |
0022 401- 07410 5472.000 TON | 36. 00000 196992. 00| 42. 00000 229824. 00| 35. 25000 192888. 00
QC QA-HVA, 5, 64, BASE, 25.0 mm | | |
0023 406- 05521 30164. 000 SYS | 0. 04000 1206. 56| 0. 40000 12065. 60| 0. 05000 1508. 20
ASPHALT FOR TACK COAT | | |
0024 503- 05310 256.000 LFT | 125. 00000 32000. 00| 115. 63000 29601. 28] 150. 00000 38400. 00
TERM NAL JOI NT | | |
0025 601- 07024 3.000 EACH  30000. 00000 90000. 00|  25500. 00000 76500. 00|  25500. 00000 76500. 00
I
0026 602- 06729 134.000 EACH| 7. 00000 938. 00| 0. 46000 61. 64| 8. 00000 1072. 00
BARRI ER DELI NEATOR | | |
0027 607- 06370 326.000 LFT | 45. 00000 14670. 00| 101. 28000 33017. 28| 75. 00000 24450. 00
PAVED SI DE DI TCH, H | | |
0028 610- 06262 623.000 SYS | 57. 00000 35511. 00| 82. 56000 51434. 88| 68. 00000 42364. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | | |
IN. | | |
0029 616- 02320 945.000 SYS | 2. 00000 1890. 00| 3. 12000 2948. 40| 1. 85000 1748. 25
GEOTEXTI LES | | |
0030 616- 05688 10. 000 TON | 45. 00000 450. 00| 94. 95000 949. 50| 31. 00000 310. 00
RI PRAP, CLASS 1 | | |
0031 616- 05689 1015. 000 TON | 25. 00000 25375. 00| 30. 67000 31130. 05| 31. 00000 31465. 00
RI PRAP, CLASS 2 | | |
0032 616- 06405 16. 000 TON | 65. 00000 1040. 00| 51. 12000 817. 92| 26. 00000 416. 00

Rl PRAP, REVETMENT | | |
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ENG NEER S ESTIMATE: $ 28,242, 927. 70 ROUTE : 70
CALL ORDER : 676 CONTRACT ID : B -26890-B COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-2040801
| WALSH CONSTR CO. OF ILL | M LESTONE CONTRACTORS, L.P. | GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0033 616-51367 188.000 SYS | 57. 00000 10716. 00| 87. 64000 16476. 32| 65. 00000 12220. 00
SLOPEWALL, CONCRETE, 4 IN [ [ [
0034 621- 01004 4.000 EACH 225. 00000 900. 00| 612. 00000 2448. 00| 235. 00000 940. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG [ [ [
0035 621- 02770 1480.000 SYS | 1. 40000 2072. 00| 1. 43000 2116. 40| 1. 45000 2146. 00
EROSI ON CONTROL BLANKET | | |
0036 621- 06545 5.100 TON | 339. 59000 1731. 91| 301. 92000 1539. 79| 350. 00000 1785. 00
FERTI LI ZER | | |
0037 621- 06548 104.000 LBS | 32. 00000 3328. 00| 25. 50000 2652. 00| 33. 00000 3432. 00
SEED M XTURE, CV [ [ [
0038 621- 06554 1592. 000 LBS | 2. 30000 3661. 60| 2. 02000 3215. 84| 2. 40000 3820. 80
SEED M XTURE, U | | |
0039 621- 06555 260.000 LBS | 5. 25000 1365. 00| 4. 54000 1180. 40| 5. 50000 1430. 00
SEED M XTURE, P [ [ [
0040 621- 06565 20.900 TON | 415. 34000 8680. 61| 578. 34000 12087. 31| 430. 00000 8987. 00
MULCHI NG MATERI AL | | |
0041 621- 06567 12.600 MG | 2. 00000 25. 20| 2. 04000 25. 70| 2.10000 26. 46
WATER [ [ [
0042 621- 06570 8561.000 CYS | 0. 01000 85. 61 10. 14000 86808. 54 10. 50000 89890. 50
TOP SO L | | |
0043 621- 06574 3191.000 SYS | 2. 50000 7977. 50| 2. 96000 9445, 36| 2. 65000 8456. 15
SCODDI NG [ [ [
0044 701- 06011 8.000 EACH| 4900. 00000 39200. 00| 1790. 96000 14327. 68| 1200. 00000 9600. 00
DYNAM C PI LE LOAD TEST | |
0045 701- 06012 8.000 EACH| 1500. 00000 12000. 00| 1150. 48000 9203. 84 1000. 00000 8000. 00
TEST PILE, RESTRI KE [ [ [
0046 701- 06027 8.000 EACH| 750. 00000 6000. 00| 1584. 44000 12675. 52| 1800. 00000 14400. 00
TEST PILE | | |
0047 701- 91792 166. 000 EACH| 245. 00000 40670. 00| 120. 48000 19999. 68| 125. 00000 20750. 00
PILE TIP, STEEL H [ [ [
0048 701- 93575 6995. 000 LFT | 28. 00000 195860. 00| 24. 00000 167880. 00| 30. 00000 209850. 00
PILE, STEEL H, HP 14 X 73 | | |
0049 702-51005 443.000 CYS | 600. 00000 265800. 00| 650. 00000 287950. 00| 425. 00000 188275. 00
CONCRETE, A, SUBSTRUCTURE [ [
0050 702-51015 1498.700 CYS | 600. 00000 899220. 00| 500. 00000 749350. 00| 300. 00000 449610. 00
CONCRETE, B, FOOTI NGS | |
0051 702- 92857 502.800 CYS | 700. 00000 351960. 00| 1000. 00000 502800. 00| 700. 00000 351960. 00
CONCRETE, C, SUBSTRUCTURE [ [
0052 703-51030 873146.000 LBS | 0. 55000 480230. 30| 0. 69000 602470. 74| 0. 60000 523887. 60
|

REI NFORCI NG STEEL | |
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|
CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 6 FT. X 3 FT. |
0071 714-26717 704.000 LFT | 500. 00000 352000. 00 555. 97000 391402. 88| 580. 00000 408320. 00
CULVERT, PRECAST BOX, RElI NFORCED |
I

CONCRETE, 10 FT. X 5 FT.

ENG NEER S ESTIMATE: $ 28,242, 927. 70 ROUTE : 70
CALL ORDER : 676 CONTRACT ID : B -26890-B COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-2040801
| WALSH CONSTR CO. OF ILL | M LESTONE CONTRACTORS, L.P. | GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0053 703-51032 1352845. 000 LBS | 0. 65000 879349. 25| 0. 66000 892877. 70| 0. 68000 919934. 60
REI NFORCI NG STEEL, EPOXY COATED [ [
0054 704- 51006 10294.000 CYS | 1125.00000  11580750. 00| 1000. 00000  10294000. 00| 1100. 00000  11323400. 00
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | |
0055 704- 51006 102.000 CYS | 1000. 00000 102000. 00| 408. 00000 41616. 00| 1100. 00000 112200. 00
CONCRETE, C, SUPERSTRUCTURE, MODI FIED , | [
STR NO. 9 | | |
0056 706- 51020 558.000 CYS | 500. 00000 279000. 00| 395. 00000 220410. 00| 450. 00000 251100. 00
CONCRETE, C, RAILING | | |
0057 706- 92556 4984.000 LFT | 92. 40000 460521. 60| 91. 80000 457531. 20| 110. 00000 548240. 00
STRUCTURAL STEEL RAI LI NG [ [ [
0058 707- 01065 LUMP|  800000. 00000 800000. 00|  600000. 00000 600000. 00|  730000. 00000 730000. 00
POST- TENSI ONING , STR NO 11 | |
0059 707- 01065 LUMP|  250000. 00000 250000. 00]  165000. 00000 165000. 00|  330000. 00000 330000. 00
POST- TENSIONING , STR. NO 8 [ [
0060 707- 01065 LUMP| 1300000. 00000  1300000. 00| 1000000.00000  1000000.00| 1280000. 00000 1280000. 00
POST- TENSIONING , STR. NO 9 [ |
0061 709- 07733 LUMP|  68850. 00000 68850. 00|  23235. 50000 23235.50|  60000. 00000 60000. 00
ANTI - GRAFFI TI  COAT [ [ [
0062 709- 07733 LUMP|  82680. 00000 82680. 00|  23176. 95000 23176.95|  25000. 00000 25000. 00
ANTI - GRAFFI TI COAT , STR NO. 11 [ | |
0063 709- 07733 LUMP|  31320. 00000 31320. 00| 8792. 40000 8792.40| 100000. 00000 100000. 00
ANTI - GRAFFI TI COAT , STR. NO. 8 [ [ [
0064 709- 07733 LUMP|  138360. 00000 138360. 00|  38822. 43000 38822.43|  60000. 00000 60000. 00
ANTI - GRAFFI TI COAT , STR. NO. 9 [ | |
0065 709-51821 LUMP|  24300. 00000 24300.00]  22531. 39000 22531.39]  30000. 00000 30000. 00
SURFACE SEAL [ [ [
0066 709-51821 LUMP|  25260. 00000 25260.00]  22531. 39000 22531.39]  45000. 00000 45000. 00
SURFACE SEAL , STR NO 11 [ | |
0067 709-51821 LUMP| 9400. 00000 9400. 00| 8016. 87000 8016.87|  18000. 00000 18000. 00
SURFACE SEAL , STR NO 8 [ [ [
0068 709-51821 LUMP|  42440. 00000 42440.00|  35605. 98000 35605.98|  75000. 00000 75000. 00
SURFACE SEAL , STR NO 9 [ | |
0069 714- 06660 31.000 SYS | 350. 00000 10850. 00| 267. 11000 8280. 41| 550. 00000 17050. 00
W NGWALL [ [
0070 714- 26702 438.000 LFT 300. 00000 131400. 00| 402. 00000 176076. 00| 335. 00000 146730. 00
|
|
|
I
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ENG NEER S ESTIMATE: $ 28,242, 927. 70 ROUTE : 70
CALL ORDER : 676 CONTRACT ID : B -26890-B COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-2040801
| WALSH CONSTR CO. OF ILL | M LESTONE CONTRACTORS, L.P. | GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0072 714- 44240 3.000 CYS | 800. 00000 2400. 00| 641. 29000 1923. 87| 550. 00000 1650. 00
CONCRETE, A, STRUCTURES [ [
0073 715- 05048 5190.000 LFT | 3. 18000 16504. 20| 2. 65000 13753. 50| 3. 25000 16867. 50
Pl PE, TYPE 4, CIRCULAR 6 IN | | |
0074 715- 05053 634.000 LFT | 15. 64000 9915. 76| 10. 97000 6954. 98] 16. 90000 10714. 60
Pl PE, UNDERDRAI N QUTLET, 6 IN. [ [ [
0075 715- 05127 332.000 LFT | 74. 30000 24667. 60| 68. 78000 22834. 96| 72. 00000 23904. 00
Pl PE, TYPE 1, CURCULAR, 42 IN. | | |
0076 715- 05152 1848.000 LFT | 30. 04000 55513. 92| 33. 16000 61279. 68| 31. 75000 58674. 00
PI PE, TYPE 2, CIRCULAR 18 IN. [ [ [
0077 715- 05407 360.000 LFT | 11. 18000 4024. 80| 9. 39000 3380. 40| 12. 00000 4320. 00
Pl PE, END BENT DRAIN, 6 IN. | | |
0078 715- 05842 1.000 EACH 873. 72000 873. 72| 1371. 30000 1371. 30| 1600. 00000 1600. 00
CONCRETE ANCHOR, 42 I N | [
0079 715- 97406 1.000 EACH| 2901. 76000 2901. 76 7080. 35000 7080. 35 2900. 00000 2900. 00
GRATED BOX END SECTION, I, 3:1, 18 IN. | | |
0080 718- 06528 1.000 EACH| 617. 81000 617. 81| 765. 00000 765. 00| 775. 00000 775. 00
OUTLET PROTECTCR, 1 | [
0081 718- 06532 3300.000 LFT | 0. 90000 2970. 00| 0. 92000 3036. 00| 1. 05000 3465. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0082 718-52610 571.000 CYS | 25. 19000 14383. 49| 30. 35000 17329. 85| 29. 00000 16559. 00
AGGREGATE FOR UNDERDRAI NS [ [
0083 718- 99153 5402. 000 SYS | 0. 65000 3511. 30| 1. 58000 8535. 16| 1. 15000 6212. 30
GEOTEXTI LES FOR UNDERDRAI N | | |
0084 720- 44000 3.000 EACH| 467. 40000 1402. 20| 424, 50000 1273. 50| 660. 00000 1980. 00
CASTI NG, ADJUST TO GRADE | [ [
0085 720- 45042 4.000 EACH 3156. 57000 12626. 28| 1416. 61000 5666. 44 2150. 00000 8600. 00
I NLET, HA5 , MOD. | | |
0086 720- 45042 15.000 EACH| 3156. 56000 47348. 40| 1416. 61000 21249. 15| 2330. 00000 34950. 00
I NLET, HA5 , MOD. | [ [
0087 720- 45410 3.000 EACH| 2415. 55000 7246. 65| 2445. 13000 7335, 39 1950. 00000 5850. 00
MANHOLE, C4 | | |
0088 722-51842 12879.000 SYS | 45. 00000 579555. 00| 33. 60000 432734. 40| 40. 00000 515160. 00
BRI DGE DECK OVERLAY | | |
0089 724-51925 70.000 LFT | 110. 00000 7700. 00| 155. 15000 10860. 50| 250. 00000 17500. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0090 724-51927 255.000 LFT | 700. 00000 178500. 00| 895. 53000 228360. 15| 1600. 00000 408000. 00
STRUCTURAL EXPANSI ON JOI NT, M | | |
0091 726- 03784 6.000 EACH  10000. 00000 60000. 00| 9358. 29000 56149. 74|  11500. 00000 69000. 00
BEARI NG ASSEMBLY, POT, PB1 [ [ [
0092 726- 95870 1.000 EACH  10000. 00000 10000.00]  13260. 00000 13260.00]  30000. 00000 30000. 00

BEARI NG ASSEMBLY , COTTON DUCK | [ |
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ENG NEER S ESTIMATE: $ 28,242, 927. 70 ROUTE : 70
CALL ORDER : 676 CONTRACT ID : B -26890-B COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-2040801
| WALSH CONSTR CO. OF ILL | M LESTONE CONTRACTORS, L.P. | GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0093 728- 98377 LUMP|  59940. 00000 59940.00]  38627. 66000 38627.66]  90000. 00000 90000. 00
MASONRY COATING , STR NO 11 [ [
0094 728- 98377 LUMP|  22710. 00000 22710.00]  14655. 56000 14655.56|  35000. 00000 35000. 00
MASONRY COATING , STR. NO 8 | | |
0095 728- 98377 LUMP|  100310. 00000 100310. 00|  64704. 06000 64704. 06| 150000. 00000 150000. 00
MASONRY COATING , STR NO 9 [ [
0096 731- 93945 69030. 000 SFT | 12. 50000 862875. 00| 12. 14000 838024. 20| 16. 00000 1104480. 00
FACE PANELS, CONCRETE | |
0097 731- 93946 69030. 000 SFT | 8. 00000 552240. 00| 15.27000  1054088. 10| 6. 00000 414180. 00
WALL ERECTI ON [ [
0098 731- 93947 3298.000 LFT | 22. 00000 72556. 00| 19. 73000 65069. 54| 22. 00000 72556. 00
LEVELI NG PAD, CONCRETE | | |
0099 801- 03290 8.000 EACH| 200. 00000 1600. 00| 182. 58000 1460. 64| 210. 00000 1680. 00

CONSTRUCTI ON SIGN, C, WORK ZONE | |
SPECI AL PATROL | | [

0100 801- 04165 122.000 EACH| 50. 00000 6100. 00| 61. 20000 7466. 40| 55. 00000 6710. 00
CONSTRUCTI ON DRUM LEAVE | N PLACE | |

0101 801- 06198 120.000 DAY | 450. 00000 54000. 00| 459. 00000 55080. 00| 475. 00000 57000. 00
PATROLLER [ [ [

0102 801- 06201 380.000 SYS | 40. 00000 15200. 00| 78. 54000 29845, 20| 80. 00000 30400. 00
TEMPORARY PANEL S| GNS | | |

0103 801- 06202 1416.000 LFT | 15. 00000 21240. 00| 10. 61000 15023. 76| 11. 00000 15576. 00
TEMPORARY PANEL S| GN SUPPORTS [ [ [

0104 801- 06203 66067. 000 LFT | 0. 08000 5285. 36| 0. 05000 3303. 35| 0. 10000 6606. 70
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |

0105 801- 06586 26714.000 LFT | 0. 18000 4808. 52| 0. 10000 2671. 40 0. 20000 5342. 80
TEMPORARY PAVEMENT MARKING, 8 I N. [ [ [

0106 801- 06625 53.000 EACH| 110. 00000 5830. 00| 76. 50000 4054. 50| 95. 00000 5035. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0107 801- 06639 4214.000 LFT | 12. 00000 50568. 00| 44. 62000 188028. 68| 40. 00000 168560. 00

TEMPORARY CONCRETE BARRI ER, ANCHORED , | | |
LEAVE | N PLACE | | [

0108 801- 06640 32.000 EACH| 150. 00000 4800. 00| 160. 14000 5124. 48| 165. 00000 5280. 00
CONSTRUCTI ON SIGN, A, LEAVE IN PLACE | |

0109 801- 06645 2.000 EACH| 55. 00000 110. 00| 86. 70000 173. 40| 55. 00000 110. 00
CONSTRUCTI ON SI GN, B | | |

0110 801- 06645 8.000 EACH| 75. 00000 600. 00| 51. 00000 408. 00| 80. 00000 640. 00
CONSTRUCTI ON SIGN, B, LEAVE IN PLACE | |

0111 801- 06646 2780.000 LFT | 12. 00000 33360. 00| 40. 27000 111950. 60| 30. 00000 83400. 00
TEMPORARY CONCRETE BARRI ER | | |

0112 801- 06710 784.000 DAY | 16. 00000 12544. 00| 5. 10000 3998. 40| 11. 75000 9212. 00

FLASH NG ARROW S| GN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 28,242, 927. 70 ROUTE : 70
CALL ORDER : 676 CONTRACT ID : B -26890-B COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-2040801
| WALSH CONSTR CO. OF ILL | M LESTONE CONTRACTORS, L.P. | GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0113 801- 06775 LUMP|  594444. 90000 594444.90| 600000. 00000 600000. 00]  400000. 00000 400000. 00
MAI NTAI NI NG TRAFFI C [ [
0114 801- 07118 20.000 LFT | 15. 00000 300. 00| 12. 24000 244. 80| 15. 75000 315. 00
BARRI CADE, I11-A | | |
0115 801- 07119 80.000 LFT | 17. 00000 1360. 00| 13. 26000 1060. 80| 18. 00000 1440. 00
BARRI CADE, 111-B [ [ [
0116 801- 07606 2077.000 LFT | 24. 30000 50471. 10| 22. 31000 46337. 87| 27.50000 57117. 50

TEMPORARY CROSSOVER DRAI NAGE PI PE |, | | I
W TH AREA DRAI NS | | [

0117 801- 09133 4.000 EACH  15500. 00000 62000. 00|  13101. 90000 52407.60]  17000. 00000 68000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN [ [ [

0118 801- 95580 940.000 LFT | 9. 78000 9193. 20| 43. 70000 41078. 00| 45. 00000 42300. 00
TEMPORARY CONCRETE BARRI ER, LEAVE IN | | |
PLACE [ [ [

0119 801- 97643 1328.000 LFT | 4. 25000 5644. 00| 5. 87000 7795. 36 5. 50000 7304. 00
TEMPORARY BUZZ STRI PS | | |

0120 802- 07059 2.000 EACH| 150. 00000 300. 00| 153. 00000 306. 00| 160. 00000 320. 00
SIGN, SHEET, AND SUPPORTS, REMOVE | [ [

0121 805- 03391 16.000 WK | 3870. 72000 61931. 52| 4669. 56000 74712. 96| 4850. 00000 77600. 00
TRUCK, TOW | | |

0122 805- 06592 10583.000 LFT | 7. 00000 74081. 00| 6. 83000 72281. 89| 7. 00000 74081. 00
CONDUI T, STEEL, GALVANIZED, 2 IN [ [

0123 805- 06600 73.000 LFT | 35. 00000 2555. 00| 25. 50000 1861. 50| 26. 50000 1934. 50
CONDUI T, PVC, 3 IN. , CONCRETE ENCASED | |

0124 805- 07734 20.000 MOS | 4800. 00000 96000. 00| 4896. 00000 97920. 00| 5500. 00000 110000. 00
OVERHEI GHT DETECTI ON SYSTEM [ [ [

0125 805- 86900 38.000 EACH| 264. 14000 10037. 32| 188. 70000 7170. 60| 195. 00000 7410. 00
JUNCTI ON BOX , LIGHTING 12"x12"x6" | | |

0126 807- 04744 LUMP|  21400. 00000 21400.00]  35904. 00000 35904. 00|  37500. 00000 37500. 00

LIGHTING , INTERICR CIRCU T [ [ [
I NSTALLATI ON, STRUCTURE, STR NO 9 [ [ [

0127 807- 04744 LUMP|  35200. 00000 35200. 00|  10098. 00000 10098.00]  10500. 00000 10500. 00
LIGHTING , INTERICR, CIRCU T | | |
| NSTALLATI ON, STR. 8 | | |

0128 807- 04744 LUMP| 9900. 00000 9900. 00|  62934. 00000 62934.00]  22750. 00000 22750. 00
LIGHTING , INTERICR, CIRCU T [ [ [
| NSTALLATI ON, STR. 11 | | |

0129 807- 78590 2.000 EACH| 830. 00000 1660. 00| 846. 60000 1693. 20| 875. 00000 1750. 00
HANDHOLE , ATMS | | |
0130 808- 06716 25279.000 LFT | 0. 30000 7583. 70| 0. 40000 10111. 60| 0. 35000 8847. 65

LI NE, REMOVE | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 28, 242, 927. 70 ROUTE : 70
CALL ORDER : 676 CONTRACT ID : B -26890-B COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-2040801
| WALSH CONSTR CO. OF ILL | M LESTONE CONTRACTORS, L.P. | GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0131 808- 75996 182.000 EACH| 8. 00000 1456. 00| 7. 91000 1439. 62| 8. 50000 1547. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, [ [ [
REMOVE | | |
0132 808- 75998 242.000 EACH| 25. 00000 6050. 00| 28. 31000 6851. 02| 25. 00000 6050. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |
SECTI ON TOTALS | $ 26, 948, 929. 00|

CONTRACT TOTALS | $ 26, 948, 929. 00|

|
$ 26,973, 020. 78| $ 27,965, 949. 46

$ 26,973, 020. 78| $ 27, 965, 949. 46




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 349, 000. 00 ROUTE : SR 61, 638161, US 41
CALL ORDER : 680 CONTRACT ID : B -26892-A COUNTI ES : KNOX SPENCER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT SULLI VAN OTHERS
CONTRACT TIME : 11/03/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 99990AB
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOW BI D
1 35-1131315 FI VE STAR PAINTING | NC $  291,244.00 100. 0000%
2 35-1645115 THREE STAR PAI NTI NG $ 317, 415.13 108. 9859%
3 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG $  319,000. 00 109. 5301%
4  35-1841931 VENUS PAI NTI NG COVPANY $  333,000.00 114. 3371%
| (1) 35-1131315 | (2) 35-1645115 | (3) 35-1602596
| FIVE STAR PAINTING | NC. | THREE STAR PAI NTI NG | | CARUS | NDUSTRI AL PAI NTI NG
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ e m o m e m o e o e e e et e o e e e e e et e e e e e e e e meeeeeeaooo-
SECTI ON 0001 BRI DGE PAI NTI NG
I I I
0001 105-07038 6.000 MOS | 2100. 00000 12600. 00) 500. 00000 3000. 00| 500. 00000 3000. 00
FIELD OFFI CE, A | | |
0002 110-01001 LUVP|  15000. 00000 15000. 00|  15720. 00000 15720.00]  14000. 00000 14000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 619- 51859 LUVP| 9939. 00000 9939. 00| 5158. 47000 5158. 47 7200. 00000 7200. 00
PAINT STEEL BRI DGE STRUCTURE NO. 1 | | |
0004 619- 51859 LUVP|  13159. 00000 13159. 00| 5385. 34000 5385. 34| 7500. 00000 7500. 00
PAINT STEEL BRI DGE STRUCTURE NO. 2 | | |
0005 619- 51859 LUVP|  12927. 00000 12927. 00) 6292. 20000 6292. 20| 8700. 00000 8700. 00
PAINT STEEL BRI DGE STRUCTURE NO. 3 | | |
0006 619- 51859 LUVP|  16563. 00000 16563. 00| 8786. 40000 8786.40|  12300. 00000 12300. 00
PAINT STEEL BRI DGE STRUCTURE NO. 4 | | |
0007 619- 51859 LUVP|  10942. 00000 10942. 00| 5271. 84000 5271. 84| 7300. 00000 7300. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 5 | | |
0008 619- 51859 LUVP|  19086. 00000 19086. 00| 7936. 11000 7936.11|  11500. 00000 11500. 00
PAINT STEEL BRI DGE STRUCTURE NO. 6 | | |
0009 619- 61000 LUVP|  19877. 00000 19877.00]  33728. 46000 33728.46]  27300. 00000 27300. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |
0010 619- 61000 LUVP|  26317. 00000 26317.00]  35211. 88000 35211.88]  28500. 00000 28500. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | | |
0011 619- 61000 LUWP|  25853. 00000 25853.00]  41141.31000 41141.31]  33300. 00000 33300. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 3 | | |
0012 619- 61000 LUVP|  33127. 00000 33127.00]  57449. 58000 57449.58|  46500. 00000 46500. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 4 | | |
0013 619- 61000 LUVP|  21883. 00000 21883.00]  34469. 75000 34469.75|  27900. 00000 27900. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 5 | | |
0014 619- 61000 LUVP|  38171. 00000 38171.00]  51889. 95000 51889. 95|  42000. 00000 42000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 6 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 680 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 349, 000. 00 ROUTE : SR 61, 63&161, US 41
CALL ORDER : 680 CONTRACT ID : B -26892-A COUNTI ES : KNOX SPENCER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT SULLI VAN OTHERS
SET- AS| DE
| (1) 35-1131315 | (2) 35-1645115 | (3) 35-1602596
| FI VE STAR PAI NTI NG, | NC. | THREE STAR PAI NTI NG | | CARUS | NDUSTRI AL PAI NTI NG
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 619- 93423 LUMP| 1500. 00000 1500. 00| 264. 53000 264.53]  11000. 00000 11000. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 [ [
0016 619- 93423 LUMP| 1500. 00000 1500. 00| 276. 17000 276. 17| 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | |
0017 619- 93423 LUMP| 1500. 00000 1500. 00| 322. 67000 322.67|  11000. 00000 11000. 00
POLLUTI ON CONTROL STRUCTURE NO. 3 [ [ [
0018 619- 93423 LUMP| 1500. 00000 1500. 00| 450. 58000 450.58|  11000. 00000 11000. 00
POLLUTI ON CONTROL STRUCTURE NO. 4 | | |
0019 619- 93423 LUMP| 1500. 00000 1500. 00| 270. 35000 270. 35| 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 5 [ [
0020 619- 93423 LUMP| 1500. 00000 1500. 00| 406. 98000 406. 98| 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 6 | |
0021 709-51821 LUMP| 200. 00000 200. 00| 264. 53000 264. 53| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO 1 [ [ [
0022 709-51821 LUMP| 250. 00000 250. 00| 276. 17000 276. 17| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO 2 | | |
0023 709-51821 LUMP| 200. 00000 200. 00| 322. 67000 322. 67| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO 3 [ [ [
0024 709-51821 LUMP| 200. 00000 200. 00| 450. 58000 450. 58] 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO. 4 | | |
0025 709-51821 LUMP| 200. 00000 200. 00| 270. 35000 270. 35| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO 5 [ [ [
0026 709-51821 LUMP| 250. 00000 250. 00| 406. 98000 406. 98| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO. 6 | | |
0027 801- 06775 LUMP| 2800. 00000 2800. 00| 264. 53000 264. 53] 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO 1 [ [ [
0028 801- 06775 LUMP| 500. 00000 500. 00| 276. 17000 276. 17| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 2 | | |
0029 801- 06775 LUMP| 500. 00000 500. 00| 322. 67000 322. 67| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO 3 [ [ [
0030 801- 06775 LUMP| 650. 00000 650. 00| 450. 58000 450. 58] 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 4 | | |
0031 801- 06775 LUMP| 400. 00000 400. 00| 270. 35000 270. 35| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 5 | | |
0032 801- 06775 LUMP| 650. 00000 650. 00| 406. 98000 406. 98| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 6 [ [ [
SECTI ON TOTALS | $ 291, 244. 00| $ 317, 415.13| $ 319, 000.00
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mememeeeoaoooo

CONTRACT TOTALS | $ 291, 244. 00| $ 317, 415. 13| $ 319, 000. 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 349, 000. 00 ROUTE : SR 61, 63&161, US 41

CALL ORDER : 680 CONTRACT ID : B -26892-A COUNTI ES . KNOX SPENCER

LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT SULLI VAN OTHERS
SET- ASI DE :

| (4) 35-1841931
| VENUS PAI NTI NG COVPANY

LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRICE AVOUNT|  UNIT PRICE ANMOUNT

------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo

SECTI ON 0001 BRI DGE PAI NTI NG

|

0001 105- 07038 6.000 MOS | 600. 00000 3600. 00| |
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  30000. 00000 30000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 619- 51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRI DGE STRUCTURE NO 1 | | |
0004 619- 51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRI DGE STRUCTURE NO 2 [ [ [
0005 619-51859 LUMP|  10000. 00000 10000. 00| [
PAINT STEEL BRI DGE STRUCTURE NO 3 | | |
0006 619- 51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRI DGE STRUCTURE NO. 4 [ [ [
0007 619-51859 LUMP|  10000. 00000 10000. 00| [
PAINT STEEL BRI DGE STRUCTURE NO 5 | | |
0008 619- 51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRI DGE STRUCTURE NO 6 [ [ [
0009 619- 61000 LUMP|  38000. 00000 38000. 00| [
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |
0010 619- 61000 LUMP|  38000. 00000 38000. 00| |
CLEAN STEEL BRI DGE STRUCTURE NO. 2 [ [ [
0011 619- 61000 LUMP|  38000. 00000 38000. 00| [
CLEAN STEEL BRI DGE STRUCTURE NO. 3 | | |
0012 619- 61000 LUMP|  38000. 00000 38000. 00| |
CLEAN STEEL BRI DGE STRUCTURE NO. 4 [ [ [
0013 619- 61000 LUMP|  38000. 00000 38000. 00| [
CLEAN STEEL BRI DGE STRUCTURE NO. 5 | | |
0014 619- 61000 LUMP|  38000. 00000 38000. 00| |
CLEAN STEEL BRI DGE STRUCTURE NO. 6 [ [ [
0015 619- 93423 LUMP| 600. 00000 600. 00| [
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |
0016 619- 93423 LUMP| 600. 00000 600. 00| |
POLLUTI ON CONTROL STRUCTURE NO. 2 [ | |
0017 619- 93423 LUMP| 600. 00000 600. 00| [
POLLUTI ON CONTROL STRUCTURE NO. 3 [ [ [
0018 619- 93423 LUMP| 600. 00000 600. 00| |
POLLUTI ON CONTROL STRUCTURE NO. 4 [ | |
0019 619- 93423 LUMP| 600. 00000 600. 00| [
POLLUTI ON CONTROL STRUCTURE NO. 5 [ [ [
0020 619- 93423 LUMP| 600. 00000 600. 00| |
POLLUTI ON CONTROL STRUCTURE NO. 6 [ | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 349, 000. 00 ROUTE : SR 61, 63&161, US 41

CALL ORDER : 680 CONTRACT ID : B -26892-A COUNTI ES . KNOX SPENCER

LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT SULLI VAN OTHERS
SET- ASI DE :

| (4) 35-1841931
| VENUS PAI NTI NG COVPANY
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0021 709-51821 LUMP| 300. 00000 300. 00| |
SURFACE SEAL STRUCTURE NO 1 [ [ [
0022 709-51821 LUMP| 300. 00000 300. 00| |
SURFACE SEAL STRUCTURE NO 2 | | |
0023 709-51821 LUMP| 300. 00000 300. 00| [
SURFACE SEAL STRUCTURE NO 3 [ [ [
0024 709-51821 LUMP| 300. 00000 300. 00| |
SURFACE SEAL STRUCTURE NO. 4 | | |
0025 709-51821 LUMP| 300. 00000 300. 00| |
SURFACE SEAL STRUCTURE NO 5 [ [ [
0026 709-51821 LUMP| 300. 00000 300. 00| [
SURFACE SEAL STRUCTURE NO. 6 | | |
0027 801- 06775 LUMP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C STRUCTURE NO 1 [ [ [
0028 801- 06775 LUMP| 1000. 00000 1000. 00| [
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 2 | | |
0029 801- 06775 LUMP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C STRUCTURE NO 3 [ [ [
0030 801- 06775 LUMP| 1000. 00000 1000. 00| [
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 4 | | |
0031 801- 06775 LUMP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C STRUCTURE NO 5 [ [ [
0032 801- 06775 LUMP| 1000. 00000 1000. 00| [
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 6 | | |
SECTI ON TOTALS | $ 333, 000. 00| |

------------------------------------------ e m o m e m o e e e e e e e e o e e e e e et e e e e e e e e meemeeeaaoo-

CONTRACT TOTALS | $ 333, 000.00| |







